FY 2012 RFP SF (OC) 2011-017 (INTERNAL CONNECTIONS)
VENDOR SERVICE PRICE COMPARISON

|  | EDNET | IBM | NETWAVE | NETXAR | OPENLINK | PRT | SDI | SESCO |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 1 SWITCHES | \$19,964,100.00 | \$6,684,328.50 | Tech Team should review | \$25,255,164.00 | Tech Team should review | \$19,001,100.00 | \$38,692,380.00 | \$17,223,000.00 |
| 2 UPS | \$18,847,816.00 | \$7,709,312.00 | price <br> proposals; <br> pricing unclear | \$8,368,279.40 | price proposals; pricing unclear | \$12,582,750.00 | \$12,928,905.40 | \$11,273,300.00 |
| 3 CABLING | \$20,000,000.00 | \$33,275,069.00 |  | \$13,311,390.00 |  | \$57,562,500.00 | \$15,111,000.00 | \$11,500,000.00 |
| 4 CONCENTRATOR BOXES | \$16,282,603.00 |  |  | \$2,830,325.00 |  |  | \$3,569,197.50 | \$10,260,000.00 |
| 5 PATCH CORDS/PANELS | \$4,943,575.00 |  |  | \$3,219,939.67 |  |  | \$997,787.00 | \$2,369,250.00 |
| 6 ACCESS POINTS | \$4,550.00 | \$1,430.10 |  | \$4,366.80 |  |  | \$14,334.20 | \$3,350.00 |
| 7 TERMINAL SERVICES | \$22,185,000.00 | \$5,093,842.50 |  | \$1,389,780.00 |  | \$1,023,750.00 | \$7,898,445.00 | \$858,750.00 |
| 8 MISCELLANEOUS | \$20,501,530.65 | \$2,680,929.95 |  | \$360,000.00 |  |  |  |  |
| 9 INELIGIBLES |  |  |  | \$181,666.67 |  |  |  | \$2,354,550.00 |
|  | \$122,729,174.65 | \$55,444,912.05 |  | \$54,920,911.54 |  | \$90,170,100.00 | \$79,212,049.10 | \$55,842,200.00 |
|  |  | see Alternative posal/Pricing |  |  |  |  |  | e Alternative IC posal/Pricing |

NOTE: Price variations for Concentrator boxes appear to be due to major differnces in quantities quoted ( 3,750 vs. 7,125 vs 10,000 ). This may also be true for patch cord/panel pricing. Tech team should consider this when evaluating price proposals.

NOTE: PRDE should plan to add estimated costs for travel, expenses, shipping, design, taxes and project management (in the range of $\mathbf{1 2 - 1 5 \%}$ of total product/install costs)

