



9 de noviembre de 2022

VÍA CORREO ELECTRÓNICO

Notificación de Cancelación Compra Excepcional Número CI-2022-06-06-4270 Escuelas Julio Collazo Silva + Carmen Solá de Pereira

Estimados Proponentes:

El 27 de junio de 2022, la Oficina de Infraestructura y Reconstrucción (en adelante "OIR") en conjunto con la Oficina para el Mejoramiento de Escuelas Públicas (OMEP), publicó la compra excepcional número CI-2022-06-06-4270 para realizar Reparaciones Generales en las escuelas Julio Collazo Silva + Carmen Solá de Pereira (en adelante, el "Proyecto").

La fecha para someter las propuestas fue el 4 de agosto de 2022, en o antes de las 11:59 pm. Se recibió una propuesta durante dicho período. El Comité Evaluador, designado por el Secretario de Educación el 4 de agosto de 2022, no ha recomendado la adjudicación por las siguientes razones:

1. El estado financiero actual de Carrasquillo Engineering Services Group, PSC, considerando que también están comprometidos con el proyecto de la Escuela Dr. Pila en el municipio de Ponce, hace más probable que para este Proyecto el proponente incurra en retos financieros mucho antes de poder completarlo.

De acuerdo al Reglamento 9230 del Administración de Servicios Generales, sección 7.3.7, se cancela la compra excepcional número CI-2022-06-06-4270.

Agradecemos su participación en este proceso.

Cordialmente,

Ing. Enrique Questell Pereira
Director de Oficina de Infraestructura y Reconstrucción
Departamento de Educación de Puerto Rico



GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE EDUCACIÓN
Oficina de Infraestructura y Reconstrucción

November 9, 2022

VIA ELECTRONIC MAIL

Notification of Cancellation

Exceptional Purchase Number CI-2022-06-06-4270

School(s): Julio Collazo Silva + Carmen Solá de Pereira

Dear Bidder:

On June 27, 2022, the Office of Infrastructure and Reconstruction (hereinafter "OIR") in conjunction with the Office for the Improvement of Public Schools (OMEP), published the exceptional purchase number CI-2022-06-06-4270 to carry out General Repairs in the Julio Collazo Silva + Carmen Solá de Pereira schools (hereinafter, the "Project").

The date to submit the proposals was June 7, 2022, on or before 11:59 pm. One proposal was received during the allotted time period. The Evaluation Committee, appointed by the Secretary of Education on August 4, 2022, has not recommended the award for the following reasons:

- The current financial status of Carrasquillo Engineering Services Group, PSC, considering that they are also committed to the Dr. Pila School project in the municipality of Ponce, makes it more likely that the proponent will incur financial challenges for this Project long before it can be completed.

In accordance with Regulation 9230 of the General Services Administration, section 7.3.7, exceptional purchase number CI-2022-06-06-4270 is canceled.

We appreciate your participation in this process.

Cordially,

Enrique Questell Pereira, P.E.

Director of the Office of Infrastructure and Reconstruction
Puerto Rico Department of Education