

**SUPPLEMENTAL QUESTIONS AND RESPONSES (7-11-18)**

**REQUEST FOR PROPOSALS (RFP) NO: PRDE-OSIATD-FY2018-001**  
**PRDE-OSIATD MOBILE DEVICE TECHNOLOGY AND SERVICES FOR NEW GENERATION SCHOOLS**  
**PUERTO RICO DEPARTEMENT OF EDUCATION - RESPONSES TO VENDOR QUESTIONS**

**NOTE: VENDOR QUESTIONS WERE COPIED FROM DIRECTLY FROM VENDOR EMAILS AND WERE NOT EDITED**

<b>COMPANY</b>	<b>DATE</b>	<b>QUESTIONS</b>	<b>PRDE RESPONSE</b>
HP	07/05/18	The RFP states that PRDE was awarded \$589M in Restart funding, which is for this project and others, but they also ask for the right to terminate for their convenience or to protect the public interest (Section 9 (a)) and they include a non-appropriation clause (Section 34). In US Federal leases, the lease terms are described as base years and option years that equal the full term (i.e., a 3-yr lease is described as a base term and 2 one-year options), with the options being contingent on future appropriations. <b>In the current scenario, we need to understand if the DOE funding is fixed or contingent (and if contingent, contingent on what?) and what portion of the total funding is being allocated to this PC project?</b>	The Restart funds are committed and fixed for the full 3-year term of the lease; funding for the one (1) renewal option is contingent on future appropriation(s) for the renewal period. The fixed Restart funds allocated for the mobile devices, maintenance and professional development are sufficient to cover all costs of the 3-year lease.
HP	07/06/18	On behalf of HP Inc and its subcontractors we thank you for agreeing to our request for extension of the proposal delivery date. Is the deadline for submitting proposal's is July 19, when the presentation date will be ?	The demonstrations have not yet been scheduled, but will likely be some time during the week of July 23rd, depending on how quickly the Evaluation Committee completes it preliminary assessment and identifies the 3 vendor finalists.
UNITED DATA TECHNOLOGIES	07/11/18	Can we assume that all the other dates in the RFP have also been pushed out 1 week?	The presentations/demonstrations by the 3 finalist vendors are expected to be held the week of July 23rd rather than the week of July 16th as stated in the RFP. More information on the demonstrations will be available after the Evaluation Committee has had an opportunity to review proposals.