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APPENDIX IV:  PROPOSAL SUBMITTAL CHECKLIST 

ALL SUBMITTALS AND FORMS BELOW ARE REQUIRED AND SHOULD BE INCLUDED WITH EACH 
PROPOSAL.  ANY PROPOSER THAT FAILS TO INCUDE SUBMITTALS OR FORMS IDENTIFIED AS 
“MANDATORY” SHALL BE AUTOMATICALLY DISQUALIFIED FROM CONSIDERATION.  ANY PROPOSER 
THAT FAILS TO INLUDE ANY OTHER NON-MANDATORY SUBMITTALS OR FORMS SHALL BE NOTIFIED 
AND MAY BE GIVEN A REASONABLE OPPORTUNITY TO PROVIDE THE MISSING SUBMITTAL OR 
FORM. 

PROPOSERS SHALL DELIVER THREE (3) COPIES OF PROPOSALS AS FOLLOWS: 

• 1 Signed Original Proposal in a 3-Ring Binder with Financial Statements, clearly marked as
the Original

• 1 Exact Copy of the Original Proposal on a Jump Drive, including Financial Statements,
submitted along with the Original Proposal

• 1 Exact Copy of the Original Proposal submitted by shared document link emailed to
recovery@de.pr.gov

TAB # DESCRIPTION FORM CHECK 
✔

TAB 1 Cover Letter 

TAB 2 Proposal Signature Page – Mandatory FORM 1 

TAB 3 Equipment and Service Proposal – Mandatory 

TAB 4 Price Sheet-Mandatory FORM 2 

TAB 5 Non-Collusion Affidavit – Mandatory FORM 3 

TAB 6 Proposal Bid Bond (5%) - Mandatory 

TAB 7 Proposer Questionnaire FORM 4 

TAB 8 Proposer References (3 Minimum) FORM 5 

TAB 9 Designation of Subcontractors FORM 6 

TAB 10 Certificate of Insurance Coverage FORM 7 

TAB 11 Copy of Filed Letter of Intent-Mandatory FORM 8 

TAB 12 Recent Legal Actions 

TAB 13 Hold Harmless Agreement 

TAB 14 W-9 (IRS) FORM 9 RFP NO:  PRDE (ER)-2019-02 
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TAB 16 Project Plan and Schedule 

TAB 17 Audited Financial Statements for 3 Years- Mandatory 

TAB 18 Joint Venture Documentation (If Applicable) 

TAB 19 Corporate Resolution (Authorizing signer to execute 
proposal and enter into a contract on behalf of the 
corporation.  The corporate resolution must also specify the 
state of incorporation) Mandatory 

TAB 20 Proposer Experience History 

TAB 21 Lobbying Certification FORM 10 

TAB 22 Acknowledgement of Receipt of Addenda Form (if 
applicable)  
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PR Disaster  Management ,  LLC (PR DM) Contact  Informat ion:
Puerto Rico •  361 San Francisco Street  •   San Juan,  PR 00901

April 22, 2019

Mr. Osvaldo Guzman
Undersecretary of Administration
Puerto Rico Department of Education
150 Federico Acosta Street 2nd Floor
Undersecretary of Administration’s Offic
Urbanización Industrial Tres Monjitas
Hato Rey, Puerto Rico

RE: Proposal Response to RFP No.: PRDE (ER)-2019-02 Program Management Services

Dear Mr. Guzman:

We watched in fear as Hurricanes Irma and Maria made landfall on Puerto Rico in September of 2017, and 
we have since been active in the island’s challenging recovery process. It has been slow, and at times, 
frustrating. We know this story all too well. PR Disaster Management, LLC (PRDM) has assembled a team 
of people who have personally lived through Hurricanes Katrina, Rita, Gustav and Ike, the Great Louisiana 
Floods of 2016, and Hurricanes Irma, Maria and Hurricane Harvey in 2017. Each of us have been deeply 
involved in the recovery and rebuilding of schools, roads, and other critical infrastructure damaged by 
these storms, using federal recovery funding to recreate new, better, stronger facilities and systems. We 
understand rapid recovery is critical. We empathize with families’ and communities’ that need to stand back 
up, and we’ve become eager and able recovery partners. Perhaps better than anyone else, we recognize 
the necessity to rebuild in a way that reduces risk and makes us all more resilient for future disasters. 

While the challenge to rebuild Puerto Rico’s schools is immense, that challenge presents significant
opportunity to improve facilities across the island. With rebuilding the schools comes the chance to 
modernize the existing facilities, right-size the number and size of facilities to match the island’s needs 
and set higher standards of quality.

From master planning to design management, grant management to scheduling, project management 
to project close-out, each step is critical to maximize eligible and reimbursable funding and deliver high-
quality construction projects, on time and on budget. We have done this before, successfully, and at this 
scale.

Our understanding of your current situation and our experience in managing programs of similar size 
and complexity clearly indicate to us that the following strategies are what the Puerto Rico Department of 
Education (PRDE) currently needs.

1)  MAXIMIZE FUNDING. Leverage multiple funding sources, and maximize eligibility and 
reimbursements to expedite successful program delivery.

2)  MAXIMIZE COMPLIANCE. Execute a fully compliant program to retain federal funds.

3)  MAXIMIZE OUTCOMES. Manage the planning, development and delivery of modern, resilient 
educational facilities using experienced professionals. 

4)  BUILD CAPACITY. Develop local Puerto Rican talent and provide PRDE with expertise to oversee 
the long-term rebuilding process and manage future events. 
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PR Disaster  Management ,  LLC (PR DM) Contact  Informat ion:
Puerto Rico •  361 San Francisco Street  •   San Juan,  PR 00901

Mr. Osvaldo Guzman
Undersecretary of Administration
Puerto Rico Department of Education
April 22, 2019
Page 2

PRDM has assembled a talented team including several Puerto Rican firms with local knowledge and 
experience needed to navigate the complexities of this program and execute these strategies. Our team 
includes small and minority/women-owned businesses who will both greatly contribute to and benefit from 
this opportunity. We also bring the experience of managing for over twelve years the only other federally-
funded disaster recovery school rebuilding program of this size—for hundreds of facilities throughout the 
New Orleans school district. Members of our team currently manage the $2.4B school rebuilding program 
in New Orleans which has seen a dramatic transformation in its educational facilities. We manage other 
significant school programs around the countr , and now, we want to be the team that supports PRDE to 
rebuild and transform its school system. 

We are confident that our team o fers the best possible experience, knowledge, expertise and resources, 
and proven innovative funding strategies that lead to success. Based on PRDE’s selection criteria, our 
proposal clearly demonstrates our knowledge, experience, competencies and skills related to program 
management that includes FEMA and HUD funds.

The benefits PRDE can expect by selecting PRDM to assist you in this recovery e fort include:

	Maximum funding eligibility and improved cash flow for the recover

	Accelerated timeline to begin seeing faster results in project delivery

	Funding that is available sooner and confidence in PRDE s ability to keep it

	State-of-the-art facilities to help improve teaching and learning

I will serve as your primary point of contact for this proposal and through the contracting process. I will 
continue to represent our team for the life of the contract as the Program Executive. My email address is 
chris.pellegrin@prdmllc.com and my cell phone number is (225) 939-4377. 

On behalf of PRDM, it is an honor and a pleasure to submit our proposal to support the recovery, 
rebuilding, and rebirth of Puerto Rico’s educational facilities. Thank you for your consideration and we 
look forward to working closely with you on this exciting program.

Sincerely,

Christo 
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SELECTION CRITERIA SCORE DETAIL 
LOCATIONS VALUE PROOFS

A. Qualifications And Experience

We are the only team with experience executing a similarly-sized 
FEMA and HUD funded schools recovery program. We bring financial
capacity, experience, and technical competencies to support PRDE’s 
recovery with local and national resources, as well as having bench 
depth and financial strength within the team to scale up as necessar .. 
As a program management, disaster recovery, engineering, 
architectural, operations, and planning team, we bring the most 
comprehensive technical knowledge of and extensive experience 
in grants and project management recovery efforts to support rapid 
restoration of facilities and associated infrastructure that have been 
damaged by hurricanes and floods

• Our team members include the 3rd largest K-12 schools builder in the US, and we have project managed 
hundreds of post-disaster school reconstruction projects, including 78 schools in New Orleans post-
Katrina, over $25B in obligated PA and CDBG-DR funding and have brought back hundreds of storm 
damaged facilities back on line.

• Our team members have managed the design and construction of over 78 schools in New Orleans post-
Katrina, over 12 school campuses in Ascension Parish, and 7 school campuses in East Baton Rouge 
Parish, including the complete oversight and owners representation for all procurement drafting, front-end 
document development, RFQ, RFP, and letter bid management, and working with architects/engineers to 
ensure their designs cover (and do not over reach beyond) the PW scope of work.   

• On the Recovery School District (RSD) program, we successfully re-competed our contract 3 times, 
demonstrating our clients believe we provide the best value in the market. 

•  Our financials show a financially sound and capable team who can manage the needs of a recover
program of this size. 

•  Our team members successfully developed and submitted applications for $252M of FEMA HMGP 
projects from Hurricanes Katrina and Isaac for drainage and storm water management, facility hardening, 
and redundant power supply. 

Firm financial strength and
solvency

30

Tab 17

Previous experience (at least 
5 years) with similar roles

Tab 3 Section 1
(pages 12-13)

Detail 2 similar engagements 
(at least one managing a 
large public project)

Tab 20

Availability to start 
immediately Tab 16

Background check (5 
references) Tab 8

B. Approach and Methodology We are a trusted partner to deliver expedient restoration of damaged 
facilities and contents, while maximizing reimbursement funding through 
insurance, FEMA and HUD recovery funding, and other potential 
sources. PRDM delivers successful recovery programs because 
we: harness our team’s expertise, deploy recovery best practices, 
leverage our relationships with relevant agencies, work collaboratively 
among the many disciplines using integrated technical and cross-
function grants management services, and we provide the right level 
of resources based on project-by-project needs. Our team offers 
an expertly qualified team of individuals with a unique combina ion 
of skills, including licensed architects, licensed engineers, Project 
Management Professionals, certified LEED APs, accountants, and 
disaster policy experts who are experienced in managing restorative 
work and experienced in monitoring and oversight programs with years 
of experience working with Grantees and FEMA and HUD on Stafford 
Act Programs. 

• Our team increased combined project eligibility of RSD and OPSB from $525M to $2.4B through a 
strategically crafted Single Settlement Win.                                                  

• By leveraging our relationships with FEMA Region 6, the FEMA Louisiana Recovery Office, and GOHSE , 
we were able to help secure $31M in expedited funding to ease the City of New Orleans’ serious cash 
flow issues within 12 days of Hurricane Isaac s landfall. 

• Our team managed design and construction of five Ascension Parish Schools temporary campuses, with 
doors open for student attendance within five months of our Notice To Proceed.  

• Our staff and team members are known FEMA and CDBG-DR recovery program experts.
• Our team has performed hundreds of storm damaged facility assessments, documented and quantified

damages, and packaged the information clearly in PW requests for FEMA to review/validate and obligate.                                           

Evaluate proposer's approach 
for performance management, 
reporting, and measurement

25

Tab 3, Sections 
2-5 (pages 19-
34) and Tab 16

Key roles and key executives 
(including engagement 
manager and key work stream 
leaders)

Tab 3, Section 1 
(pages 18 and 

R-1 to R-8)

Proposed project 
implementation plan

Tab 3, Section 
2 (pages 19-26) 

and Tab 16

C. Compliance with all Applicable Federal 
and Puerto Rico Regulations

PRDM can plan and implement a comprehensive disaster recovery 
program by utilizing our disaster recovery project experience 
and FEMA/HUD policy and regulation knowledge, and have a 
knowledgeable advocate when working with COR3 and FEMA for the 
best possible recovery outcomes. Also, our locally licensed architects 
and engineers knowledge of Puerto Rican codes and standards and 
required permits bring technical vigor to ensure project compliance 
and best practices.

• We represent the very best in leadership and technical proficiency responsible for the unprecedented
success of driving up FEMA eligibility in post-Katrina New Orleans, increasing it by over 400%.

• Our team has managed and closed over 1,150 PWs for the RSD program in New Orleans, and met all 
CDBG-DR requirements, with $0 de-obligations due to the integrity of our processes and knowledge of 
policy and regulations.

• Each of our existing recovery programs successfully track all various funding sources (PA, insurance, 
CDBG, HMGP), and ensure there is clean delineation, accounting, and documentation to ensure each 
project is audit ready.

Experience with FEMA and 
HUD regulations

20

Tab 3, Section 1
(page 14)

Specific FEM  and HUD 
trainings and expertise within 
the team

Tab 3, Section 1
(pages 14-15)

PROOF OF ABILITY TO FULLY MEET RFP REQUIREMENTS: OUR EXPERIENCE AND QUALIFICATIONS BASED ON EVALUATION AND SELECTION CRITERIA                                                                     
The following is our experience and capabilities in direct relation to the PRDE’s stated selection criteria:
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SELECTION CRITERIA SCORE DETAIL 
LOCATIONS VALUE PROOFS

D. Integration of Local Parties

Our diverse team members know Puerto Rico’s local cultures and 
unique recovery needs of Puerto Rico; and our local partner entities, 
with their personal investment in a fully recovered Puerto Rico, will 
greatly contribute to PRDM’s successful execution of PRDE’s recovery 
program.

• We are partnered with four local entities to expertly execute the recovery program.

• Several of our teaming partners have been established and working in Puerto Rico for decades.

• 2 of our 5 team-director level positions will be led by Puerto Rican experts, and a third team-director is 
from Puerto Rico and will be returning to work on this program.

How local parties add value to 
their expected roles

10

Tab 3, Section 
1 (page 10) and 

Tab 9

Key personnel from local 
parties and day-to-day 
activities

Tab 3, Section 1 
(page 10)

E. HUD Section Plan to include S/W/MBE
Our robust strategic partnering with S/W/MB Enterprises is an 
important component in Puerto Rico’s recovery, which support 
development and growth of a skilled and agile workforce to meet the 
challenges and opportunities of new project investments.

• Our team includes 6 highly qualified and diverse S/W/MBE firm

• The City of New Orleans’ Officer for Supplier Diversity assigned a grade of 100% for our Disadvantaged
Business Enterprise (DBE) mentoring program execution.

• Our team has experience designing HUD compliant Section 3 plans in multiple other recovery projects, 
such as Recovery School District recieved $107M of CDBG-DR funds.

How the firm will implement
efforts for participation of 
small, women, minority 
business enterprise

10
Tab 3, Section 1 
(page 11) and 

Tab 9

F. Electronic Platform 
Capabilities 10 Tab 3, Section 3

(page 26)

PRDM’s trusted electronic capabilities provide PRDE the ability to see 
recovery data and trends in real-time, allowing for important decision 
making and decisive action, and therefore ultimately reducing the cost 
of recovery and accelerating the pace of recovery.

• Through our 12+ years of managing the assessment, design and delivery of over $2.4B in federally-funded 
school recovery projects, PRDM gained unprecedented real-world experience in managing large-scale 
data-centric programs.

G. Cost Proposal

Our hourly fee rates are competitive and demonstrated to be aligned 
with national standards.

• Our rates have officially been deemed “cost-reasonable” by FEM  and GOHSEP through DAC and 
PM Project Worksheet obligations, and our fees have been reimbursed by State agencies for multiple 
recovery programs.

Includes Hourly Rate 
schedule by category

20

Tab 4

Rates guaranteed for the 
performance of the period Tab 4

PROOF OF ABILITY TO FULLY MEET RFP REQUIREMENTS: OUR EXPERIENCE AND QUALIFICATIONS BASED ON EVALUATION AND SELECTION CRITERIA                                                                     
Continued
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EQUIPMENT AND SERVICE PROPOSAL TAB 3

PR DISASTER MANAGEMENT, LLC – Having 
served clients for a combined four decades 
by providing grants management, program 
management, engineering, architecture, 
surveying, and planning and design services, 

our team of member firms and sub-consultants has the advantage of
collaborative multi-disciplined expertise that is necessary for successful 
implementation of disaster recovery programs for educational facilities 
such as the PRDE. PRDM was founded as a Joint Venture after careful 
selection of well-known industry leaders that are able to ensure the PRDE 
has access to the best possible team of disaster recovery specialists. 
Firm partners, CSRS, Inc. (CSRS) and CORE Construction Services, 
LLC (CORE), and our partner sub-consultants Atkins North America, Inc. (Atkins), Redline Global, 
LLC (Redline), IN2 Architects, P&S Consulting (P&S), HORNE, Emergent Risk Solutions (Emergent), 
Carlos Sosa, LLC (Sosa), Centro Sor Isolina Ferré (CSIF), and Hagerty have joined together and are 
committed to assisting the PRDE with its recovery needs. Each of PRDM’s specialized team members 
collectively commit the most qualified professionals, state-of-the-art resources, and highest quality
resources to ensure successful project delivery. 

PRDM’s team includes joint-venture partner companies well-known throughout the industry for 
specialized expertise in educational facility recovery, restoration, and re-build. To bolster the team’s 
already strong disaster recovery background and experience, PRDM carefully selected sub-
consultants, who combined with the member firms, o fer PRDE a comprehensive approach, proven 
methodologies, full local commitment, and agency relationships that will address all tasks required to 
bring school facilities back on-line.

1. General Experience

THE PRDM FIRM PROFILE

subconsultants

prdm partners

CARLOS SOSA, LLC

DUNS:  117020345     
CAGE Code:  89YK6   
Status:  Active
361 Calle San Francisco 
San Juan, PR 00901, US
Expiration Date:  
03/25/2020
Purpose of Registration:  
All Awards



7  |  PRDM Response for Puerto Rico Department of Education RFP No.: PRDE (ER)-2019-02  |  Program Management Services  

EQUIPMENT AND SERVICE PROPOSALTAB 3

CSRS, INC. – is a Louisiana-based firm that provides professional grants
management, program management, project management, engineering, 
architecture, surveying, and planning and design services for disaster 

recovery to a wide range of clients. Our expertise focuses on recovery, restoration, new construction, 
and resiliency of damaged facilities— housing, educational, private developments, and infrastructure 
facilities. For over 40 years we have served clients with similar critical needs, resulting in fine-tuned
recovery capabilities invaluable to restoring even the most vulnerable coastal communities. With disaster 
recovery program management experience exceeding $5B, CSRS is well-established as a successful 
disaster recovery consultant. Our disaster recovery project experience, policy knowledge, and personnel 
and technology resources help educational entities plan and implement comprehensive disaster 
recovery programs. We rebuild financial resilience against future events and guide sub-grantees through
the various federally funded programs for eligibility to reasonableness, including CDBG and HMGP 
Programs, FEMA PA Program, and FEMA IA Program.

CSRS’ disaster recovery consultancy is focused on developing strategies to maximize eligibility, 
reduce de-obligation risk, and integrate grants management with successful project delivery. Our policy 
consultation experience includes major participatory roles in the formulation and negotiation of two 
precedent-setting settlements with FEMA: a $2.4B settlement for Orleans Parish schools and a $1.2B 
settlement for roads and sub-surface infrastructure for the City of New Orleans.

CSRS leverages its disaster recovery expertise to assist clients accelerate project delivery, maximize 
grant funding, retain obligated funds, effectively address compliance issues, keep projects on schedule 
and on budget, and prepare for audit and grant closeout.
ROLE ON PROJECT: Joint Venture Prime

THE PRDM JV PARTNERS

CORE CONSTRUCTION SERVICES, LLC –  is a national company that 
provides a variety of services including Program Management, Disaster 
Services, Construction Management, and General Contracting Services. 

Our 1,200-person company operates out of 20 offices in eight states, and has over $1.2B in annual
revenue.  CORE has been part of multiple disaster rebuilding programs and efforts throughout Puerto 
Rico, Louisiana, Texas, North Carolina, Florida, and the Virgin Islands. We have spent nine years working 
with Louisiana’s Recovery School District, the Governor’s Office of Homeland Security and Emergency
Preparedness, and the state’s Office of Community Development with educational and residential
reconstruction efforts following Hurricane Katrina and Louisiana’s 1,000-year flood of 2016. e have 
spent the last year working with Administracion de Vivienda Publica (Puerto Rico), Texas’ General Land 
Office, USVI Housing Finance Authority, Louisiana Office of Community Development (OCD), Governo ’s 
Office of Homeland Security and Emergency Preparation (GOHSEP) with residential and reconstruction
efforts following hurricane and flooding disasters

CORE has completed over 1,500 K-12 projects in the last decade, totaling $3.9B and with over 170 education 
clients. CORE was ranked the 4th Largest K-12 School Builder in the U.S. in 2018 (Building, Design & 
Construction Magazine).  CORE is currently working on many K-12 schools across the country worth a 
combined $800M in Construction. CORE currently has over 1,200 employees and over $1B in backlog.   

CORE’s primary mission is to earn the trust of our employees, partners and clients. As a business, we are 
successful when our clients’ projects finish on time, within budget, and of the highest quality. CORE’s vast 
experience in the K-12 sector will help ensure the successful delivery of the PRDE recovery program.

ROLE ON PROJECT: Joint Venture Prime
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EQUIPMENT AND SERVICE PROPOSAL TAB 3

REDLINE GLOBAL, LLC 
– Redline Global is a full-
service Public Assistance 
company based in Puerto 

Rico with a team of more than 78 talented and 
skilled members. With a combined 30+ years’ 
experience in the PA service industry, Redline 
Global has extensive experience in the execution, 
management, and delivery of FEMA Public 
Assistance Programs for educational facilities and 
other client types. Redline has a deep commitment 
to the client’s local economy and Puerto Rico as a 
whole.

ROLE ON PROJECT: Subconsultant

ATKINS – Founded 
in 1911, Atkins is 
one of the world’s 

most respected design, engineering and project 
management consultancies serving infrastructure, 
transportation and energy sectors. With more than 
3,300 employees, Atkins provides deep technical 
skills to assist clients facing the challenges of new 
and aging infrastructure, sustainability and funding 
management.

ROLE ON PROJECT: Subconsultant

P&S CONSULTANTS – 
Created in 2002, P&S is a 
leading consulting firm which 

provides engineering, architecture, environmental 
and management services to public and private 
clients. Located in Guaynabo, Puerto Rico, P&S 
firm leadership represents more the 40 years  
experience in a diverse range of technical services 
to design and construction clients represents.

ROLE ON PROJECT: Subconsultant

EMERGENT RISK SOLUTIONS 
– Emergent Risk Solutions is an 
Emergency Management and 
Disaster Recovery consulting 

firm which provides in depth expertise and
experience in preparedness, response, recovery 
and mitigation. With disaster recovery policy 
experience as a pillar of the firm, Emergent
Risk Solutions provides strategic advice and 
programmatic direction to support clients and arm 
them to result in the best possible outcome in 
discrepancies with granting federal agencies

ROLE ON PROJECT: Subconsultant

CENTRO SOR ISOLINA 
FERRÉ – Established 49 
years ago, CSIF is a Private 
Non-Profit agency located

in Puerto Rico. With direct lines of communication 
into the communities that make up Puerto 
Rico, CSIF has worked to support the Puerto 
Rican people as they recover from the impact 
of Hurricane Maria. The impact of CSIF’s work 
efforts have resulted in over 48,000 people served 
with food, water, home visitation, bedding, and 
generators.

ROLE ON PROJECT: Subconsultant

HAGERTY – Hagerty 
is a nationally-

recognized emergency management and 
homeland security consulting firm dedicated
to helping clients prepare for and recover from 
disaster. Since 2002, Hagerty has grown to a staff 
of 85 full-time professionals and a team of more 
than 450 independent consultants who work to 
support emergency management projects across 
the nation.

ROLE ON PROJECT: Subconsultant

THE PRDM SUBCONSULTANT PARTNERS
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MOMA – For almost 10 years, MOMA 
Consulting Group has provided quality 
services to various professionals 
and companies associated with the 
construction industry in Puerto Rico. 

Located in San Juan, MOMA provides expertise 
in building regulations, codes and permitting, and 
expediting these processes for other professionals 
in the construction industry. MOMA services 
include, site-building-design zoning analysis, 
building assessments and complete construction 
permit processes.

ROLE ON PROJECT: Subconsultant

HORNE – Established 
in 1962, HORNE’s core 

mission is to create value and make a difference. 
Over the last 13 years, HORNE’s Government 
Services group has assisted in the administration 
of over $35 billion in federal awards ad has helped 
thousands of families impacted by disasters 
across the country. HORNE is dedicated to 
delivering direct guidance, collaboration, industry-
leading expertise, innovative solutions, and proven 
results for your program.

ROLE ON PROJECT: Subconsultant

CARLOS SOSA, LLC – Carlos Sosa LLC is a 
project management, construction management, 
grant management and architectural practice with 
expertise in disaster recovery, resiliency planning 
ad rebuilding. Carlos Sosa LLC is an SBA 8(a) 
and HUBZone certified program participant. Some
of the core competencies of the firm are appeals
and arbitration support, grant management, FEMA 
Public Assistance guidance and consulting, long 
term community planning, and cost estimating.

ROLE ON PROJECT: Subconsultant

IN2 – Founded in 2017, IN2 is a 
full-service planning, programming, 
and architectural design firm

specializing in educational facilities design 
and master planning. IN2 was recognized 
nationally for its evidence-based design that 
demonstrates sustainable design practices and 
inspired aesthetics. IN2 was established by 
Irene Nigaglioni, AIA. ALEP, LEED, AP BD+C, 
who has over 24 years’ experience in designing 
and planning educational facilities and effective 
learning environments

ROLE ON PROJECT: Subconsultant

CRMG – Certified Risk Management Group, LLC
(CRMG) is a minority, woman-owned organization 
from Puerto Rico specializing in comprehensive 
consulting, project management, and training of 
management systems based on risk management; 
serving both public and private clients. CRMG’s 
technical and specialized capabilities respond 
to their clients needs in matters of emergency 
management, business continuity, asset 
management, claims management. CRMG offers 
subject matter expertise to organizations and 
clients in resilience programs, emerging risks, 
health and safety, industry standards and best 
practices.

ROLE ON PROJECT: Subconsultant

THE PRDM SUBCONSULTANT PARTNERS
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How Local Parties Add Value And Their Expected Roles:
Our team understands the importance of, and fully strives for local party participation and integration of 
local talents and skills into PRDE’s program. Encouraging local firms  participation and integrating local 
talent brings enormous value towards achieving PRDE’s goals and objectives. Our experience in manag-
ing numerous disaster recovery programs has proven the personal investment brought by local participa-
tion helps ensure successful outcomes. Local parties and individuals want to participate in the recovery of 
their communities, and PRDM wants, encourages and greatly values that participation. Local entities, with 
their personal investment in a fully recovered Puerto Rico, will greatly contribute to our team’s successful 
execution of PRDE’s recovery program.

PRDM will incorporate local parties in key roles throughout the PRDE program. Local firms included into
PRDM’s organizational structure include Redline Global, Centro Sor Isolina Ferré, P&S, MOMA, and 
CRMG. In addition to the local firms and organizations included in our organizational structure, there are
numerous local individuals serving as independent consultants to PRDM that bring even more value to 
our already strong organizational structure. Project roles filled by these local parties include, but are not
limited to, master planning, community engagement, project management, grants management, project 
scheduling, legal advice and more.

An added benefit of our commitment to engage local parties in PRDE s program delivery is the capacity 
building which will occur by engagement of local parties. PRDM envisions the capacity to manage and 
deliver a future program like PRDE’s will one day be successfully achieved by an entirely local team of 
professionals utilizing experience gained from participating with us on this current program.

OPERATIONS DIRECTOR 

MASTER PLANNING LEAD 

COMMUNITY ENGAGEMENT LEAD                              

HAZARD MITIGATION SPECIALIST

CHANGE CONTROL AND COMPLIANCE 
LEAD

PROJECT MANAGER

LEGAL ADVISOR

PERMITS MANAGER 

CHANGE CONTROL/COMPLIANCE

DESIGN MANAGER

DATA MANAGER

PROJECT SCHEDULER

ASSISTANT PROJECT MANAGER

COST ESTIMATOR

Redline Global   Atkins      P&S     MOMA     
Centro Sor Isolina Ferré     Certified Risk Management Group

EHP SPECIALIST

INTEGRATION OF LOCAL PARTIES

Local Entities are Proposed for the Following Roles within our Organizational Chart:

LOCAL FIRMS
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Maximizing S/W/DBE Participation and HUD Section 3 Compliance:
PRDM’s team has extensive experience deploying resources under our HUD and FEMA-funded con-
tracts, including maximizing certified DBE firm participation. Our team includes six S/W/MBE firm A key 
part of our plan to maximize S/W/MBE firm participation is the inclusion in our project plan an emphasis
on prioritizing, hiring and training small businesses and local staff at all levels of program implementation 
to ensure opportunities for S/W/MBE participation are readily available.

Ensuring compliance with the HUD and related regulations to guarantee 
opportunities are made available for Small/Veteran, Women’s and Minori-
ty Business Enterprises, as well as to low- to moderate-income persons 
covered under the Section 3 requirements will be laid out in a clear plan at 
program outset and will be overseen and managed by our dedicated team 
lead. Our S/W/MBE utilization plan includes making a good faith effort to 
advertise job opportunities for Section 3 eligible employees or businesses, 
as well as confirming all contracts and subcontracts contain the necessary
clauses for hiring and labor compliance, such as EEO and Davis-Bacon, 
and mandating that labor rate reports are submitted timely and comprehen-
sively. 
Moreover, our experience standing up programs of the size and complexity of PRDE’s program has prov-
en how essential it is for our team to hire and train local employees—local employees who know the com-
munity, understand local cultural norms, diversity, and language skills. It is also an important component 
in Puerto Rico’s recovery to support development and growth of a skilled and agile workforce to meet the 
challenges and opportunities of new project investments. The PRDM team will support the mission and 
coordinate with programs under the Economic Development and Commerce Department (DDEC), includ-
ing apprenticeships and mentoring programs, to enable local island contractors to participate in recovery 
projects, reduce the flow of out-migration and provide training programs that prepare the local workforce
for rebuilding efforts.

HUD SECTION PLAN TO INCLUDE S/W/MBE

OUR PLAN

OUR TEAM 
INCLUDES 
6 S/W/MBE 

FIRMS

	Includes 6 S/W/MBE firms
	Maximizes S/W/MBE firm participation through hiring and training local small 

businesses and staff
	Prepares local contractors/staff to handle future rebuilding efforts

CRMG
Sosa
IN2

P&S
Emergent
MOMA
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PRDM leverages our disaster recovery expertise to assist clients 
accelerate project delivery, maximize grant funding, retain obligated 
funds, address compliance issues effectively, keep projects on 
schedule and on budget, and prepare for audit and grant closeout. We 
specialize in implementing new policies and programs such as the PA 
Alternative Procedures (PAAP) 428 Program and the new FEMA PA 
Delivery Model. 

We are a trusted partner our clients rely upon to deliver expedient restoration 
of damaged facilities and contents. While maximizing funding through 
insurance proceeds, FEMA recovery funding, HUD/ Community Block 
Development Grant (CDBG) recovery funding, and other potential sources. 
Utilizing our experience and success with similar project assignments, we 
offer the highest qualifications, most experienced recovery specialists, and
a commitment to manage all aspects of PRDE’s recovery effort. PDRM’s 
commitment to PDRE’s successful project delivery is rooted in our team’s 
collaborative relationships among team members. 

Our experience and history will help PRDE rebuild financial and physical
resilience against future events and guide sub-grantees through the various 
federally-funded programs for eligibility to reasonableness, including the 
FEMA PA Program, Hazard Mitigation (HMGP), HUD CDBG Programs. With 
the wealth of relevant expertise in post-disaster schools rebuilding programs, 
PRDE can be confident it has the right partner for its recovery e forts.

RELEVANT EXPERIENCE AND HISTORY

Managed 
largest PA 

funded schools 
rebuilding 
program in 

FEMA history
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Previous Experience (at Least 5 Years) with Similar Roles [RFP Page 44 - Item A.2]
The PRDM team is explicitly and fully qualified and experienced to assist the PRDE in the delivery of your disaster recovery program. Our team, comprised of industry leaders, has managed and executed the largest disaster recovery and project 
delivery programs in the country. From Hurricanes Katrina and Rita, to Superstorm Sandy as well as numerous similar programs, our team has successfully delivered fully compliant, maximally funded disaster recovery and construction programs. 
PRDM will bring this superior level of experience and expertise to PRDE to ensure your program achieves the goals and objectives of a fully restored and resilient facilities portfolio.

PROJECT NAME PROJECT 
VALUE

GRANT 
MANAGEMENT

GRANT 
DEVELOPMENT

HAZARD 
MITIGATION

PROGRAM 
MANAGEMENT

PROJECT 
MANAGEMENT

COMMUNITY 
OUTREACH / 

ENGAGEMENT
DESIGN 

MANAGEMENT
DESIGN 

SPECIFICATIONS
MASTER 

PLANNING
EHP 

MANAGEMENT

Orleans Parish Public Schools $2.4B

Ascension Parish School Board $80M

City Of New Orleans Government $2.3B

East Baton Rouge Parish School System $110M

St. John the Baptist Parish School System $65M

Restore Louisiana $1.6B

Texas PREPS & DALHR $16M

Puerto Rico STEP $18M

New York City - Sandy Recovery (with School Construction Authority) $70M

Bay District Schools $4.38M

City of New Orleans $900K

Houston Action Plan Risk Assessment & Implementation Plan -HUD CDBG-DR $66M

City of Moore, Oklahoma CDBG-DR Internal Audit - HUD - CDBG-DR $52M

Colorado Dept of Local Affairs (DOLA) Action Plan - HUD - CDBG-DR $184.5M

Colorado Dept of Public Safety, Division of Homeland Security & Emergency Mgmt, HUD CDBG-DR $135.5M

Florida Division of Community Dev. Hurricane Hermine Action Plan - CDBG-DR $58.6M

Mississippi Development Authority Hurricane Katrina Recovery Programs $5.5B

Mississippi Emergency Mgmt Agency Hurricane Katrina Recovery Program, PA & HMGP $3.5B

New Jersey Department of Community Affairs reNEW Jersey Stronger - Sandy Integrated 
Recovery Operations & Management System - HUD - CDBG-DR $4.1B

New York Governor's Office of Storm Recovery Housing Trust Fund Corporation, HUD-CDBG-DR $5.5B

Puerto Rico Aqueduct and Sewer Authority - FEMA PA $2.7B

Puerto Rico Dept of Housing Hurricane Irma & Maria Action Plan - CDBG-DR $1.5B

South Carolina Department of Commerce - HUD - CDBG-DR $222M

Texas Dept of Public Safety Division of Emergency Management - PA and HMGP $2.2B

Texas General Land Office - HUD - CDBG-D $818.9M

Texas General Land Office Hurricane Harvey Recovery Program - FEM  IA $143M

Dillard University Hurricane Katrina Recovery (LA DR-1603) $60M   

Orange County Texas Hurricane Harvey Recovery (TX DR-4332) $30M

Texas General Land Office Hurricane Ike Recovery (TX DR-1791 $100M  

City of Port St Luice Florida, Hurricane Wilma $50M

Mt Sinanai Medical Center, South Beach Florida $20M

Rayo de Luz (HUD EDSS) $5M

Faro de Esperanza (PRPHA Passthrough) $2.5M

Case Management (TANF Passthrough) $2.2M

Cariño Y Vida (TANF Passtrhough) $1.7M
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PRDM provides extensive knowledge and understanding of all applicable regulations, including but not limited to FEMA, HUD, and Puerto Rican specific regulations, which will impact the PRDE recovery program.  Our team’s understanding and 
application of regulations will ensure full compliance throughout the entirety of the PRDE recovery program.  The chart below demonstrates the team’s full understanding of applicable regulations.

CSRS CORE ATKINS HAGERTY HORNE C.SOSA, LLC EMERGENT 
RISK P&S CENTRO SOR 

ISOLINA FERRÉ
2 CFR  Part 200 [see subparts A-F below]

Subpart A - Acronyms and Definitions (§§ 200.0 - 200.99

Subpart B - General Provisions (§§ 200.100 - 200.113)

Subpart C - Pre-Federal Award Requirements and Contents of Federal Awards (§§ 200.200 - 200.213)

Subpart D - Post Federal Award Requirements (§§ 200.300 - 200.345)

Subpart E - Cost Principles (§§ 200.400 - 200.475)

Subpart F - Audit Requirements (§§ 200.500 - 200.521)

24 CFR Part 570 (as modified by Federal Register notices governing use of CDBG funds)

Housing and Community Development Act of 1974

Robert T. Stafford Disaster Relief and Emergency Assistance Act

Davis-Bacon Act of 1931 and Related Acts

Uniform Relocation Assistance and Real Property Acquisition Act of 1970 National Environmental Policy Act  

Duplication of Benefits Notice 76 FR 71060

Copeland Anti-kickback" Act  

Fair Housing Act, 24 CFR Part 35, Part 58, Part 52

Experience with Puerto Rico Regulations [RFP Page 44 - Item C]

CSRS CORE REDLINE GLOBAL ATKINS EMERGENT RISK CRMG P & S

2018 International Building Codes

Puerto Rico Permits Management Offic

Wind Speed Compliance

Puerto Rico State Historic Preservation Offic

Puerto Rico Environmental Quality Board

Puerto Rico Department of Natural and Environmental Resources

Puerto Rico Planning Board

PR Emergency Management Agency

COR3/Vivienda

Floodplain Compliance Regulation No. 13

Experience with HUD Regulations  [RFP Page 44 - Item C.1]
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Experience with FEMA Regulations [RFP Page 44 - Item C.1]
CSRS REDLINE 

GLOBAL CORE ATKINS HAGERTY HORNE C. SOSA LLC EMERGENT RISK CENTROS SOR ISOLINA 
FERRÉ P & S

 44 CFR Part 206 Subpart G, Public Assistance Project Administration
206.202 - Application procedures

206.203 Federal Grant Assistance

206.204 Project Performance

206.205 Payment of claims

206.206 Appeals

206.207 Administrative and Audit Requirements

206.208 Direct Federal Assistance

206.209 Arbitration for Public Assistance 

44 CFR Part 206 Subpart H, Public Assistance Eligibility
§ 206.222 - Applicant eligibility

§ 206.223 - General work eligibility

§ 206.224 - Debris removal

§ 206.225 - Emergency work

§ 206.226 - Restoration of damaged facilities

§ 206.227 - Snow assistance

§ 206.228 - Allowable costs

44 CFR Part 206 Subpart I, Public Assistance Insurance Requirements
206.252 - Insurance Requirements for Facilities Damaged by Flood

206.253 - Insurance Requirements for Facilities Damaged by Disasters Other Than Flood

44 CFR Part 207, Management Cost
207.3 Applicability and Eligibility

§ 207.4 Responsibilities

§ 207.5 Determination of management cost funding

§ 207.6 Use of funds

§ 207.7 Procedures for requesting management cost funding

§ 207.8 Management cost funding oversight.

§ 207.9 Declarations before November 13, 2007.

§ 207.10 Review of management cost rates.

2 CFR Part 200
Subpart C - Pre-Federal Award Requirements and Contents of Federal Awards (§§ 200.200 - 
200.213)

Subpart D - Post Federal Award Requirements (§§ 200.300 - 200.345)

Subpart E - Cost Principles (§§ 200.400 - 200.475)

Subpart F - Audit Requirements (§§ 200.500 - 200.521)

Robert T. Stafford Disaster Relief and Emergency Act (as amended)

FEMA PA Guide Section 428 for Puerto Rico  

FEMA PA Program and Policy Guide

FEMA PA Alternative Procedures and Standard Operating Procedures DR-4339-DR-PR
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CSRS REDLINE GLOBAL CORE ATKINS HAGERTY HORNE C. SOSA LLC EMERGENT RISK

Public Assistance Program and Eligibility   

Debris Operations

406 Hazard Mitigation

Cost Estimating Format (CEF)

Floodplain Management and CFM Certificatio

National Flood Insurance Program

OIG Audits

FEMA PA Appeals Analyst (FEMA HQ Training)

Insurance Reconciliation

Guidelines for Funding of A&E Fees

Damage Assessments

PA Alternative Procedures - Section 428

Documenting Disaster Damage and Developing Project Files   

Detailed Damage Description and Dimensions  

Scope of Work Development (Scoping and Costing)   

Conditions of the Public Assistance Grant   

Emergency Protective Measures   

Roads and Culverts Assessment and Scope Development

Contents and Equipment Assessment and Scope Development

Direct Administrative Costs / Management Costs

Costing - Estimates - RS Means  

Costing - FEMA Cost Estimating Format (CEF)

Integrating 406 Mitigation Considerations into Your PA Grant 

Insurance Considerations, Compliance, and Requirements   

Environmental and Historic Preservation (EHP) Considerations/Compliance for PA Grants

Scope Change Requests, Time Extensions, Improved/Alternate Project Requests 

Determination Memorandums and Appeals   

Codes and Standards   

PA Donated Resources 

Bridge Damage Considerations   

Substantiating Disaster-Related Damages to Buildings, Contents, Vehicles, an

Electrical Systems Considerations   

Water and Wastewater Treatment System Considerations  

Specific FEMA Trainings and Expertise within the Team [RFP Page 44 - Item C.2]

To effectively and efficiently perform the requested work to the greatest possible benefit of PRDE, extensive training and expertise of the relevant programs is an absolute requirement.  The PRDM team, as demonstrated by the information below, 
brings the training, expertise, and practical hands on experience required by PRDE for the successful execution of your recovery program.
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Specific HUD Trainings and Expertise within the Team [RFP Page 44 - Item C.2]

CSRS CORE REDLINE 
GLOBAL ATKINS HAGERTY HORNE C.SOSA, LLC EMERGENT 

RISK
CENTRO SOR ISOLINA 

FERRÉ

CDBG Program: Statute, Regulations, Guidelines

CDBG-DR Policy Development for Action Plans and/or Amendments

CDBG-DR Eligible Activities and National Objectives (LMI requirements)

Administration, Program Planning, and Financial Management 

Housing and Real Property Activities   

Public Facilities, Public Services, and Other Activities

CDBG-DR Funds As Non-Federal Match Project Eligibility Evaluation

Davis Bacon Compliance 

Section 3 Compliance  

Engagement of small, minority and women-owned businesses

Duplication of Benefit

Procurement Requirements

Fair Housing Compliance and Uniform Relocation Act (URA) Requirements

Environmental and Historical Preservation Review

Guidance on Duplication of Benefit Requirements and CDBG-DR Assistance

CDBG-DR Monitoring  

Beneficiary and HUD DRGR System Reportin  

CDBG-DR Closeout  

Waste, Fraud and Abuse Prevention  
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Irene Nigaglioni, RA, ALEP, LEED 
AP BD+C

PLANNING DIRECTOR

Luis Pruna

OPERATIONS DIRECTOR

Omar Muniz

PROJECT MANAGERS

Mickey Ludlam 

FIELD INSPECTORS

Julio del Moral

CHANGE CONTROL / 
COMPLIANCE SPECIALIST

Greg Gritter

SR. PROJECT MANAGERS

Mark O’Mara

DESIGN MANAGERS* 

Steve Barron, RA 

MASTER PLANNER* 
(AREA LEADS)

Xaimara Negrón Ruiz

COMMUNITY OUTREACH / 
ENGAGEMENT MANAGER* 

(AREA LEADS)

Sunny Smith, CFM

FUNDING MANAGEMENT 
DIRECTORS

Carlos Sosa, RA

SR. FEMA PA MANAGERS* 
(AREA LEADS)

Ryan Kappes

FEMA PA SPECIALISTS

Imandra Martinez Castañeda

EHP SPECIALISTS

Michael Rawlinson

CLOSEOUT SPECIALISTS

Mylinda Armond, MBA

AUDIT SUPPORT

Stacey Danner, RA, NCARB

APPEALS & ARBITRATION 
SUPPORT

Osvaldo Guzmán
Infrastructure & Recovery 

Office

PUERTO RICO  
DEPT. OF EDUCATION

R. Todd Mann, RA, PMP

STANDARDS &  
COMPLIANCE MANAGER

Harold “Buster” Lyons,  
PE, MBA

SR. DESIGN MANAGERS* 
(AREA LEADS)

Kipp Nelson, JD, MBA

ADVISOR / SME

Walter Aertker

PMO PROGRAM DIRECTOR

Christopher Pellegrin, AIA

PROGRAM EXECUTIVE

Douglas Gathright

CDBG-DR SPECIALISTS

Jamie Welsh

CONTENTS SPECIALISTS

Byron Saravia

REIMBURSEMENT  
SPECIALISTS

Juan González Moscoso, PE, 
CFM, MS

HAZARD MITIGATION 
SPECIALISTS

Rogelio Marzan, March, 
CAAAPPR

PERMITS MANAGER

Joseph Williams

SAFETY OFFICER

Beatriz Fernández Cerra, RA

DESIGN MANAGEMENT / 
RESILIENCE DIRECTOR

Brad Roberts

PROJECT MANAGEMENT 
DIRECTOR

*Note: For each of the 7 Regions: Arecibo, Bayamón, Caguas, Humacao, Mayaguez, Ponce, and San Juan

Maria Perez Martinez

COST ESTIMATORS

Jennifer Lugo Cardona

PROJECT SCHEDULER

Nikki Black

PROJECT CONTROLS 
SPECIALISTS

Ramon Rosario-Cortez, ESQ

LEGAL ADVISOR

Alexander Yarbrough, CFE

PROCUREMENT MANAGER

Patricia Sanz

ADMINISTRATIVE 

Aida Fenix

FINANCE MANAGER

Charles Addington, CPA

FINANCIAL SPECIALISTS

Norma Santiago

DOCUMENT CONTROLS

Louis Penã

DATA MANAGER

David Lessinger

RESILIENCE SPECIALISTS

Stacy Bonnaffons, MA

SR. CDBG-DR MANAGERS

Norma Cobb

INSURANCE SPECIALISTS

Xavier Ortiz-Mangual, MS

ASSISTANT PROJECT 
MANAGER

Below is PRDM’s proposed organizational structure that includes proposed 
carefully selected team members’ key staff who will lead each program 
task. Following the organizational chart are detailed key staff member 
resumes. In addition to resumes included within this submittal, our team 
offers the added benefit of back-up personnel, including professional
engineers, architects, landscape architects, project and construction 
managers, among other disciplines available should the need arise for staff 
augmentation. Our team’s collective wealth of multi-disciplined disaster 
recovery experts provides PRDE the added benefit of program and project
scalability. Knowing back-up personnel are available to step in should the 
need for additional resources arise will offer PRDE peace of mind that 
PRDM’s team is always ready when the unexpected occurs.

indicates key staff member
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Walter Aetker
ROLE ON PROJECT:  PMO Program Director  

Brief Description of Experience and Qualifications

Mr. Aetker’s career spans over 40 years leading Program and 
Construction Management delivery of large complex facility and 
infrastructure projects throughout the U.S. and internationally. 
His experience includes; preconstruction due diligence, budget 
management, entitlements, contract procurement, construction 
management, building commissioning, as well as owner and tenant fit
out and delivery requirements. 

Mr. Aertker holds extensive experience in FEMA compliance and the 
close-out process. His assignment as FEMA Public Assistance Lead 
for Orleans Parish School Board (OPSB) in 2005, combined with his 
Program Directorship with Jacobs/CSRS during implementation of the 
FEMA and CDBG funded School Board’s Master 

FIRM
• CSRS 

EDUCATION
• BS, Construction, Louisiana 

State University, Baton 
Rouge, LA

TRAINING &  
CERTIFICATIONS
• General Contractor, 

Louisiana
• ISO 14000 Environmental 

Certificatio

AREAS OF EXPERTISE
• Program Management
• Project Management
• Construction 

Management
• Contractor Interface
• Program Design
• FEMA Compliance
• Master Planning
• Community Engagement
• Project Controls

Relevant and Related Experience

Recovery School District and Orleans Parish Schools Recovery 
Program, New Orleans, LA. Program Executive / Program Director 
– Mr. Aetker was responsible for $2.4B in capital improvements 
involving new construction, renovations, and demolition of 132 
buildings affected by Hurricane Katrina, as well as multiple stabilization 
projects. He participated in and managed all components of the 
program management team and performance, including master 
planning, community engagement, procurement and contracting, 
design and construction, fund sourcing, funding compliance, minority 
and small business subcontracting, project controls, commissioning 
and operations and maintenance. He has also worked with the OPSB/
RSD leadership to evaluate and shape a plan forward for long-term 
maintenance of the school facilities. (2007 – 11)

AECOM-FEMA-Education Task Force, New Orleans, LA. Public 
Assistance Coordinator – Mr. Aertker managed a team of 50 engineers 
and project managers who were dedicated to the assessment and 
recovery of 120 public school campuses in Orleans Parish. (2005 – 06)

AECOM-FEMA Educational Facilities Group Lead, FEMA, New 
Orleans, LA. Program Manager – Managed day-to-day operations 
of over 100 professional architects and engineers for the creation, 
processing, and management of FEMA Project Worksheets. (2005 – 06)

Key Staff
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Christopher J. Pellegrin, AIA
ROLE ON PROJECT:  Program Executive 

Brief Description of Experience and Qualifications

Chris Pellegrin is a Principal and Executive Vice President at CSRS, 
Inc. He participates directly as Principal-in-Charge on a significant
number of the firm s project assignments, for both the public and private 
markets. His focus over the past 28 years has been on the educational 
sector in both K-12 and higher education facilities. Mr. Pellegrin’s 
architectural experience includes facility condition assessments, master 
planning, programming, public financing for capital improvements, and
community outreach for new construction and additions/renovations to 
educational, commercial, and governmental buildings. 

FIRM
• CSRS  

EDUCATION
• BA, Architecture, Louisiana 

State University, 1987

TRAINING &  
CERTIFICATIONS
• 1991, Professional 

Architect, Louisiana, 
License No. 4300

PROFESSIONAL  
MEMBERSHIPS
• American Institute of 

Architects
• Association for Learning 

Environments (A4LE)
• International Facility 

Managers Association 
(IFMA)

AREAS OF EXPERTISE
• Educational Facilities
• Facility Condition 

Assessments
• Master Planning
• Program Management
• Disaster Recovery/PA 

Program Management

Relevant and Related Experience

Recovery School District and Orleans Parish Schools Recovery 
Program, New Orleans, LA. Principal-in-Charge – In 2007, CSRS 
along with a joint venture partner, is providing disaster recovery and 
program management services to assist with the rebuilding of school 
facilities flooded and otherwise damaged by Hurricane Katrina. M . 
Pellegrin provides oversight for all aspects of the $2.48B recovery 
program from the initial stages of mapping out an emergency 
reconstruction plan to the various stages of the implementation and 
funding management. Since 2007, the CSRS team has competitively 
and successfully re-competed as the program manager through three 
contracts. (2007 – Present)

East Baton Rouge Parish School System (EBRPSS) Disaster 
Recovery Management, Baton Rouge, LA. Principal-In-Charge – 
In the aftermath of the record level flooding that occurred in South
Louisiana in 2016, the EBRPSS engaged CSRS to assist in the build-
back of the numerous facilities damaged or destroyed due to the 
massive inundation. Mr. Pellegrin has provided strategic oversight to 
assist the EBRPSS in full recovery to all affected facilities and to ensure 
the team has all resources they need to execute the program effectively. 
(2016 – Present)

Ascension Parish School Board (APSB) Disaster Recovery Grants 
Management and Program Management, Donaldsonville, LA. 
Principal-in-Charge – As a result of the 2016 and subsequent flooding
of school facilities, the APSB hired CSRS to provide professional 
services for the development and implementation of a recovery plan to 
return schools to pre-disaster condition. Mr. Pellegrin is responsible for 
complete oversight of the performance of all tasks outlined in the scope 
of services, which includes overall program management, design phase 
management, construction management, field inspection services, and
project controls. CSRS is responsible for all grants administration tasks, 
compliance, and closeout. He oversees collaboration with the various 
school district departments and divisions to ensure management of 
document controls, PW’s, grant applications, and to review and resolve 
eligibility issues. (2005 – 14)
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Brief Description of Experience and Qualifications

Kipp Nelson has over 15 years of expertise in disaster preparedness, 
response, recovery, and mitigation. He is an expert in requesting and 
managing funds from multiple sources including: Federal agencies, 
State and Local Governments, insurance and private grants. His 
experience includes FEMA Public Assistance (PA), FEMA Hazard 
Mitigation Grant Program (HMGP), and HUD CDBG-DR programs, 
spanning infrastructure, housing, debris management, response 
management, temporary repairs, long-term recovery, and resiliency. 

FIRM
• Emergent  

EDUCATION
• BS, Construction 

Management, Louisiana 
State University (LSU), 
2001

• MBA, LSU, 2010
• JD & Graduate in Civil Law, 

LSU, 2011

AREAS OF EXPERTISE
• Over 15 years of 

experience in Disaster 
Recovery Management 
and Policy Advisor for 
numerous governmental 
agencies and Private Non-
Profits (PNP s).

Kipp Nelson, JD, MBA
ROLE ON PROJECT:  Advisor, Subject Matter Expert (SME) 

Relevant and Related Experience

Puerto Rico Emergency Management Agency, Hurricanes 
Irma & Maria, Puerto Rico. Program Director & Sr. Policy Advisor 
– Responsible for overall program execution, client interface and 
managing contractors and employee teams. Led the team providing 
policy guidance, project support, and grants management to 60 territory 
level subrecipients participating in FEMA’s PA Program. 

City of Houston, TX, Hurricane Harvey Recovery, Houston, TX. 
Sr. Policy Advisor – Managed a first of its kind project for the City
of Houston, delivering housing programs for intergovernmental 
agreements and helped create, modify, and interpret agreements with 
FEMA and the Texas General Land Office.

LA Governor’s Office of Homeland Security & Emergency 
Preparedness, Stafford Act & NFIP, Technical Assistance Contract, 
Baton Rouge, LA. Program Director – Provided assistance to the 
State in expediting recovery operations from current & future federal 
disasters and assisted applicants in maximizing their grant opportunities 
& ensuring financial integrity to GOHSE  as the grant fiduciar .

New York Housing Authority (NYCHA), Recovery Funding, New 
York, NY. Deputy Program Manager – Led the team in development, 
negotiation, and administration of recovery funding for NYCHA, the 
largest public housing authority in the US. These efforts resulted in 
the largest project worksheet in FEMA history at nearly $3B in eligible 
repairs and mitigation under Section 428 of the Stafford Act.

New York University, Langone Medical Center, New York, NY. 
Sr. Recovery Consultant – Provided technical support for FEMA PA, 
insurance, and CDBG-DR funds. Led negotiation effort resulting in 
approximately $200M in eligible emergency work disaster funds, and his 
negotiations lead to a $1.2B FEMA 428 project worksheet for permanent 
repairs and mitigation for the site.
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Brief Description of Experience and Qualifications

Ms. Nigaglioni offers varied experience in educational and institutional 
facilities. Her experience in the design of academic facilities ranges from 
renovation to new construction. As President of IN2 Architecture, she 
is involved in all aspects of a project, including visioning, programming, 
master planning, schematic design, design development, construction 
documents and contract administration. She keeps abreast of the 
latest instructional and curriculum trends in school design, ensuring 
her clients’ buildings are designed with student success in mind. She 
has authored numerous publications including the book: Chapter 
26: Learning Environments Matter: Taking Learning outside the 
Classroom, and the articles, “Awe Inspiring Schools, Association for 
Learning Environments,” “Designing Safe and Secure Schools, School 
Construction News,” “The Educational Village: Moving towards a 
healthier, more sustainable school environment, School Planning & 
Management,” and “Innovative Classrooms of 2021: The Learner Think 
Tank, Association for Learning Environments.” 

Ms. Nigaglioni received the Association of Learning Environment’s 
Lifetime Achievement Award and continues to demonstrate her passion 
and commitment to excellence by championing the importance of 
learning environments in K-12 and higher education facilities.

FIRM
• IN2 Architecture  

EDUCATION
• BA, Architecture, 

Washington University 
School of Architecture

• MA, Architecture, 
Washington University 
School of Architecture

• San Diego State University 
Advanced Certificate
Program, Educational 
Facility Planning

TRAINING &  
CERTIFICATIONS
• Registered Architect, 

Texas, License No. 
15191

• LEED Accredited 
Professional

PROFESSIONAL  
MEMBERSHIPS
• American Institute of 

Architects (AIA)
• Accredited Learning 

Environments Planner 
(ALEP)

Irene Nigaglioni, RA, ALEP, LEED AP BD+C
ROLE ON PROJECT:  Planning Director

Relevant and Related Experience

Collin College Bond Program, McKinney, TX. Design Manager –
Design Manager for $600M Bond Program

Dallas ISD Master Plan, Dallas, TX. Project Manager – Project 
Manager for Long Range Facility Master Plan

Baldwin Park USD – 2018 Educational Specification

Birdville ISD – Long Range Master Plan 2017, 2018 Educational 
Specifications, Bond Planning 2018, Bond Planning and Facility
Assessment 2014, North Richland Middle School, Watauga Elementary 
School Additions and Renovations, Smithfield and atauga Middle 
Schools Science Labs.

Collin College Master Plan, McKinney, TX. Project Manager – Project 
Manager for Long Range Facility Master Plan

Ft. Bend ISD – 2018 Educational Specification
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Beatriz Fernández Cerra, RA
ROLE ON PROJECT: Design Management/Resiliency Director

Brief Description of Experience and Qualifications

Ms. Fernandez Cerra is a licensed architect with more than twenty 
years’ experience in the design, development and construction 
industry. Her expertise includes conception, planning, development 
and construction of design intensive projects ranging from small 
design interventions, residential renovations, and commercial interiors 
to large scale commercial buildings, theaters and master plans. Her 
interests are in the design of sustainable projects, implementation of 
sustainable strategies, energy efficienc , sensibility to urban landscape, 
development of sustainable architectural components and techniques. 
In 2008 she co-founded Tapia + Fernández Arquitectos, an architecture 
firm that focuses on high quality architectural services, incorporates
sustainable technologies and provides consultation for construction 
related services. Ms. Fernandez Cerra also served as the design 
professor at the University of Puerto Rico Architecture School from 
2007 – 16.

Ms. Fernandez Cerra’s skills include review of project compliance to 
specifications, maintaining quality control as well as code interpretation
and applications in architectural design and construction. She is well 
versed in reviewing budgets and cost control projections, leading and 
coordinating multidisciplinary teams and other project management 
skills. Ms. Fernandez Cerra has experience in the LEED Certification
process as well as in the design of sustainable projects in tropical 
regions. She has field experience in di ferent roles as construction 
administration, inspector and project manager and client representation 
for several projects.

FIRM
• MOMA   

EDUCATION
• BA, Architecture, Cornell 

University

TRAINING &  
CERTIFICATIONS
• Licensed Architect, License 

No. 19784
• LEED AP BD+C

PROFESSIONAL  
MEMBERSHIPS
• Certified Energy Inspecto , 

Member CAAPPR

Relevant and Related Experience

University of Puerto Rico Architecture School – Design Professor, 
2007-16

Centro de Recepciones de Vega Alta – Facade and grounds remodel, 
Design, Management, Construction Administration

Santamerica Residential Development – Code Compliance for 100 
houses under FHA guidelines in Ponce.

Reserva Natural de Humacao – [at Agrait Betancourt Arquitectos], Eco 
Tourism Development

Fresenius Medical Care – Bayamon Renovation of Existing Structure 
for a Dialysis Clinic in Santa Juanita

Fundacion Luis Muñoz Marin LEED certification – Silver expected 
[collaboration Boreas arquitectos]

Banco Ciudad Corporate Offices, Buenos Aires, Argentina – LEED 
BC+C 2009 Certification, Design by Foster + Partners. Space analysis
for Energy Model [in collaboration with RAP Engineers]
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Brad Roberts
ROLE ON PROJECT:  Project Management Director

Brief Description of Experience and Qualifications

Brad brings nearly 20 years of incredibly diverse residential and 
commercial construction experience as a Project Manager, Project 
Executive and now President of CORE Disaster Services. He has 
spent nearly two decades in the construction industry throughout the 
State of Louisiana, including a wide range of disaster recovery work. 
His military construction experience has instilled a dedication to safety 
and quality in him, ensuring adherence to your schedule and the 
highest level of quality for the reconstruction of any building, regardless 
of its size. Brad’s construction experience with disaster recovery is 
extensive throughout the Gulf Coast. He has recent experience leading 
both public and private recovery contracts in Southeast Texas, South 
Louisiana, South Florida and Puerto Rico. These contracts have 
included both short term recovery (Shelter-at-Home, PREPS, DALHR) 
and long-term recovery contracts, including CORE’s work on the 
decade-long school rebuilding program in Post-Katrina New Orleans. 

FIRM
• CORE  

EDUCATION
• BS, Construction 

Management, University of 
Louisiana, Monroe

TRAINING &  
CERTIFICATIONS
• USACE Construction 

Quality Management for 
Contractors

• OSHA 30-Hour 
Construction Safety & 
Health

• American Red Cross 
First Aid and CPR/AED 
Certifie

PROFESSIONAL  
MEMBERSHIPS
• Member—LSU 

Construction Industry 
Advisory Council 

Relevant and Related Experience

Recovery School District and Orleans Parish Schools Recovery 
Program, New Orleans, LA. Principal in Charge – Construction of 15 
schools ranging from 60,000 SF to 250,000 SF per building (renovations, 
additions and new construction). Cost: $350M+ (2010 – 18)

Tu Hogar Renance Program (“Your Home Reborn” Program), 
Southwest Puerto Rico. Principal in Charge – Post-Hurricane Maria 
renovation (roof repairs) of more than 3,500 homes in eight months. 
Cost: $18M. (2018)

Virgin Islands STEPS Program, Virgin Islands, USVI. Principal in 
Charge – Post-Hurricane Maria renovation (roof repairs) of more than 
350 homes in five months. Cost: $9M (2018 – Present

Texas PREPS & DALHR Programs, Southeast TX. Principal in 
Charge – Post-flood renovation of finished work on approximately 1,60
houses throughout Southeast Texas. Cost: $40M. 

Restore Louisiana Residential Flood Recovery Program, Southeast 
LA. Principal in Charge – Post-flood renovation of finished work on a t
be-determined number of homes throughout Southeast Louisiana. Cost: 
$40M (project still underway)

LA Shelter at Home Program, Southeast LA. Principal in Charge 
– Post-Flood renovation of more than 1,300 homes in 90 days. Cost: 
$16M

VOLAR Barracks Renovation, Fort Polk, LA. Principal in Charge – 
Renovation of 592,000 SF of Residential Buildings. Cost: $213M
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Sunny Smith, CFM
ROLE ON PROJECT: Funding Management Director

Brief Description of Experience and Qualifications

Ms. Smith is a Sr. PA Policy Specialist that brings extensive experience 
in management of Public Assistance projects throughout the State of 
Louisiana. Ms. Smith has managed FEMA PA Projects for Hurricanes 
Katrina, Rita, Gustav, Ike, and Isaac, throughout Louisiana, totaling 
more than $3.5B in FEMA PA grant funding. She is a Certified
Floodplain Manager (CFM) credentialed by the Association of State 
Floodplain Managers (ASFPM) Board of Regents and a Certified A 
Appeals Analyst Credentialed by FEMA HQ PA Appeals Branch (PAAB). 
Ms. Smith has expertise in FEMA PA Policy and complex knowledge 
of laws, regulations and policy updates of the Stafford Act and Sandy 
Recovery Improvement Acts.

FIRM
• CSRS

EDUCATION
• University of Utah, Salt 

Lake City, UT, 1996-2000, 
Sociology

TRAINING &  
CERTIFICATIONS
• Certified Floodplain

Manager (CFM), 
Certification #US-15
08766

• Association of State 
Floodplain Managers 
(ASFPM) Board of 
Regents, 2015

• Certified A Appeals 
Analyst Credentialed 
by FEMA HQ Public 
Assistance Appeals Branch 
(PAAB), 2014

PROFESSIONAL  
MEMBERSHIPS
• Member, Association of 

State Floodplain Managers 
(ASFPM)

Relevant and Related Experience

Ascension Parish School Board Flood Recovery, Gonzales, LA. 
Sr. PA Policy Specialist/Grants Mgmt Team Lead – Manages $80M in 
FEMA recovery grants for APSB. Responsibilities include overall Grants 
Administration, Compliance and Close-Out. Works with Federal, State, 
Local and Private agencies for maximizing and ensuring compliance of 
FEMA, CDBG, Local and Private funding grants. Also responsible for 
responding to audit inquiries from a variety of agencies not limited to 
FEMA OIG, Louisiana Legislative Auditors and APSB Auditors. In 2018, 
Ms. Smith was instrumental in lobbying the U.S. Congress for changes 
to the way FEMA executes mandatory NFIP reductions to PA Grants for 
DR-4277. H.R. 302 passed in the Fall of 2018 making the mandatory 
flood reductions one-per-campus rather than the existing one-pe -
building, netting APSB an additional $8M in recovery grant funding 
previously unavailable to them.  

DMS Disaster Consultants, Baton Rouge, LA. Public Assistance 
Program Specialist – Provided expert knowledge of FEMA Public 
Assistance Program eligibility and integration with mitigation, insurance 
and other grant funding sources; Managed all DR-4263 projects for the 
Office of Risk Management (ORM) totaling $18+M in flood damages 
throughout the State of Louisiana. (2015 – 16)

Department of Homeland Security/FEMA, Baton Rouge/New 
Orleans, LA. Public Assistance Group Supervisor – Ms. Smith managed 
Public Assistance Projects for 5 major disasters (Hurricanes Katrina, 
Rita, Gustav, Ike, and Isaac) throughout Louisiana totaling more than 
$3.5B in FEMA Public Assistance (PA) grants. Ms. Smith managed all 
PA Projects for secondary and higher educational facilities throughout 
south Louisiana and was instrumental in the obligation of the two largest 
project worksheets (PW’s) in national history (at the time) for Recovery 
School District and Orleans Parish School Board. (2005 – 15)
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Louis Pruna
ROLE ON PROJECT:  Operations Director

Brief Description of Experience and Qualifications

Mr. Luis Pruna has 16 years of experience as a project manager with a 
proven track record of managing complex functional projects, resources, 
and staff in an efficient manne . 

FIRM
• Atkins

EDUCATION 
• BS, Civil Engineering 

(ABET accredited); 
Polytechnic University of 
Puerto Rico, Hato Rey, 
PR

TRAINING &  
CERTIFICATIONS 

• Certified PM  
(Project Management 
Professional)

Relevant and Related Experience

University of Puerto Rico - Bayamón Campus, Bayamón, PR. Project 
Manager – Responsible to keep the infrastructure of the campus in an 
operational manner 24/7. Assures that all buildings, utilities, facilities and 
all preventive and corrective works are performing according to quality, 
industry and/ or federal standards. Liaison between the faculty, syndicate 
and administrative team. Directly supervise manpower to maximize 
the execution of the works. Direct, plan, manage and coordinate the 
execution of multiple daily jobs from different fixed facilities departments 
including electrical, mechanical, elevators and all building technology 
associated fields. Essential duties and responsibilities includ d: Execute 
direct orders from executive level e.g. Dean of Administration; Resolve 
complex issues and/or problems independently; Support day to day 
office and field activities as required; Supervised critical jo ; Inspection 
of all facilities looking for deficiencies and needs for office emodeling; 
Maintain premises in compliance; Implement a “Green” Environment, e.g. 
LED, Solar, etc.; Inspection of all institution elevators (Resetting); Assure 
compliance on building, fire, and electrical codes

Tren Urbano Project, Puerto Rico. Project Manager – Planned, 
managed and coordinated the execution of multiple open items within 
a rail transit project according to a settlement agreement reached with 
the client on May 2010. The execution for the resolution of the open 
items are directly related to several lots like civil, fixed facilities, shop
equipment, rolling stock, signaling, electrification and track work among
others. Essential duties and responsibilities included: Managed a $52M 
federal-funded project; Execute direct orders from Project Director 
for task accomplishment with ability to resolve complex issues and/
or problems independently; Scheduling and managing field labor for
the open items; Provided direction to internal and external labors. This 
includes supporting the field engineers and project managers with the
execution of daily activities; Reviewed existing processes/procedures 
for applicability and drive continuous improvement into the business and 
teams; Developed a pragmatic technical approach based on contractual 
analysis of project, to protect on daily basis the organization’s interests 
towards customer, partners and, in liaison with sourcing, suppliers/
subcontractors; Managed correspondence by analyzing for the Project 
Director all incoming correspondence, and preparing and reviewing 
all outgoing correspondence; Supported additional day-to-day office
and field activities as required; Maintained excellent relations with
customers, peers, management and craft workers.
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Areas of Expertise:  Community Outreach between agencies/orga-
nization; community statistics and documentation; community services 
coordination: management and administration of budgets for donation/
non-profits; preparation of statistical reports for government agencies; de-
velopment of collaborative agreements with PNP agencies.
Brief Description of Experience and Qualifications:  Xaimara 
has 10 years of experience in community engagement and community 
outreach. Her experience includes creating and promoting collaborative 
agreements with non-profi s, public, and private agencies. She has served 
as an intercessor to manage and distribute FEMA funds . Xaimara served 
as an important link between community leaders and organizations, re-
sponsible for coordinating community services based on need after Hur-
ricane Maria.
Relevant and Related Experience:  
Senda de Carino y Vida Brisas del Caribe/ABC programa, Dando Amor, Puerto Rico, Coordinator – Re-
sponsible for the coordination of community outreach, audit peers, compliance documentation development; 
budget management; the preparation of narrative and statistical reports; development of training plans; 
directing team meetings; directing and coordination of training courses for adults.
Centro Sor Isolina Ferré, Puerto Rico, Event Coordinator and Program Faro Esperanza – Performed study 
of community needs to provide appropriate services; Formulation and development of prevention activities, 
recreation, symposia and conferences involving numerous participants; development and promotion of 
collaborative agreements with non-profit organizations, public and private agencies

FIRM
• Centro Sor Isolina Ferré

EDUCATION
• School of Business and 

Entrepreneurship, Doctoral 
Student, University del 
Turabo Gurabo, College 
of Management, Strategic 
Management and 
Leadership Master

• ME, Education, Pontifical
Catholic University of 
Puerto 

• BP, Psychology, University 
of Puerto Rico

Areas of Expertise:  Project management of K-12 renovation and new 

construction programs; public sector design and construction oversight; 
building code requirements, design standards development
Brief Description of Experience and Qualifications:  Mr. Barron 
has over 26 years of experience in project management and is skilled in 
both new school construction and remodeling projects. He has extensive 
experience with public sector clients on the design and construction over-
sight of multi-million dollar properties. 
Relevant and Related Experience:  
Dallas ISD – Responsible for Long Range Facility Master Plan and Tech-
nical Design Guidelines

Birdville ISD – Created Technical Design Guidelines for the school district

Alief ISD – Architect/Project Manager –Facilities/Construction Department

University of Houston – Architect/Project Manager –Facilities/Construction Department

FIRM
• IN2 Architecture 

EDUCATION
• BS, Environmental Design 

and Architecture, Texas 
A&M

TRAINING &  
CERTIFICATIONS
• Registered Architect, State 

of Texas
• A4LE Member

Xaimara Negrón Ruiz
ROLE ON PROJECT: Community Outreach / Engagement 
 Manager

Steve Barron, RA
ROLE ON PROJECT: Master Planner

Support Staff
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Areas of Expertise:  Civil and environmental engineering design; proj-
ect management, FEMA Public Assistance Program, Program Manage-
ment, grants management, design review for compliance and adherence to 
specifications and standards; environmental planning and permitting; man-
agement of contractual and financial obligations for engineering programs.
Brief Description of Experience and Qualifications:  26 years of 
experience. Mr. Buster Lyons is a licensed engineer with over 26 years of 
experience providing program management, project design, environmental 
planning and permitting services. Mr. Lyons has played an integral role in 
major disaster recovery programs for multiple clients and nearly $2B in 
federally-funded programs. 
Relevant and Related Experience:  
Engineering Staff Augmentation, Department of Public Works, City of 
New Orleans, LA. Sr. Design/Delivery Manager – Assisted the City of New 
Orleans Department of Public Works for project management, design engineering, construction manage-
ment, and cost estimating.  
Grants Management for the City-Parish of Baton Rouge, Baton Rouge, LA. – Mr. Lyons assisted the 
City-Parish of East Baton Rouge with their recovery following the worst flooding disaster in Baton Rouge’s 
history in August 2016. The team works closely with the various federal and state funding agencies to ensure 
proper utilization of the funding sources.  

FIRM
• CSRS  

EDUCATION
• MBA, University of New 

Orleans
• BS, Civil Engineering, 

Louisiana State University

TRAINING &  
CERTIFICATIONS
• Civil Engineer: Louisiana, 

Registered Professional 
Engineer - Mississippi, Ohio

Harold “Buster” Lyons, PE, MBA
ROLE ON PROJECT: Sr. Design Manager

Areas of Expertise:  Project management, construction management; 
construction administration, technical architectural consultancy; financial
reconciliation, cost estimate development; scope of work development; 
team management; hazard mitigation proposal development.
Brief Description of Experience and Qualifications: With14 
years of experience, Mr. O’Mara highly skilled project manager and con-
struction administration specialist, having worked on six presidentially de-
clared disasters following hurricanes, tornadoes, severe winter storms, 
and flooding. His design and construction experience encompass technical 
architectural consultancy, financial documentation reconciliation, and policy 
advising. Mr. O’Mara has been instrumental in the FEMA PA Program in 
examining projects, developing damage descriptions, cost estimates, ad-
vice on future actions, and appropriate funding documentation.
Relevant and Related Experience:  Mr. O’Mara served as the proj-
ect manager to New York City (NYC) for Hurricanes Sandy and Irene, 
managing and overseeing a team of engineers, architects, analysts, and 
cost estimators in the data collection, development, and formulation of 
FEMA PA grants, capturing approximately $1.1B of costs incurred by the NYC Department of Parks and 
Recreation (DPR) as a direct result of Hurricane Sandy. His work and coordination among federal recovery 
programs resulted in $450M in additional funding to NYC under the FEMA PA Program. Mr. O’Mara’s expe-
rience includes the design and construction of multi-million-dollar buildings in the private sector, utilizing his 
expertise in helping communities rebuild after disasters. Notably, he has been helping Sarasota Memorial 
Health Care System recover from Hurricane Irma.

FIRM
• Hagerty  

EDUCATION
• BA, Architecture, University 

of Tennessee 

TRAINING &  
CERTIFICATIONS
• LEED Accredited 

Professional, Building 
Design and Construction 
- US Green Building 
Council

• Construction Documents 
Technologist - Construction 
Specifications Institut

• Construction Specifications 
Certificatio

Mark O’Mara
ROLE ON PROJECT: Design Manager
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Areas of Expertise:  Management and oversight of construction proj-
ects from pre-development through completion; management and compli-
ance of project design and construction standards, application of Interna-
tional Building Codes to design and construction of projects. 
Brief Description of Experience and Qualifications:  Todd Mann 
is a licensed architect with over 35 years of experience in the fields of ar-
chitecture, engineering, PM/CM and facility management and brings signif-
icant disaster recovery project delivery experience. He serves as a Senior 
Project Manager for CSRS, providing construction oversight for projects 
from pre-development and site acquisition through design documents to 
substantial completion and occupancy by the owner.. 
Relevant and Related Experience:  
Advisory Services to the LA Office of Community Development, Ba-
ton Rouge, LA. Subject Matter Expert – As a licensed Architect, Mr. Mann 
serves as a subject matter expert for the Restore Louisiana Homeowner 
Assistance Program funded by CDBG-DR allocations and advises Pro-
gram management on any/all issues involving design or construction related to the Program. Reporting to 
the State’s Program Manager, Mr. Mann monitors progress of Contractor’s forces performing repairs and 
reconstructions and assists in resolution of various issues such as scoping and pricing for reconstruction 
projects, permanent elevation efforts and temporary elevation efforts. Mr. Mann is also involved in inves-
tigation, documentation and resolution of homeowner complaints. In addition, Mr. Mann advises program 
management on validity of proposed construction change orders and exceptions panel submissions.

FIRM
• CSRS  

EDUCATION
• BA, Architecture, Summa 

cum Laude, University of 
Louisiana-Lafayette

TRAINING &  
CERTIFICATIONS
• Registered Architect, 

Louisiana
• American Institute of 

Architects, member
• Project Management 

Institute, member
• A4LE, member

Areas of Expertise:  Resilience programming and sustainability; proj-
ect management; resiliency project development; resilience strategy de-
velopment; program development to further the implementation of resilient 
construction projects and concepts.
Brief Description of Experience and Qualifications:  Mr. 
Lessinger has 18 years of experience in planning and community revi-
talization. He is a mission-driven professional skilled at managing teams 
and driving results by working across disciplines and between executives 
and staff. He is an excellent communicator and resourceful problem-solver 
with knack for facilitating solutions through collaboration. Mr. Lessinger’s 
approach to project performance uses a strategic focus on process im-
provements and outcome-based productivity while remaining attentive to 
co-workers and stakeholders. 
Relevant and Related Experience:  
City of New Orleans, New Orleans, LA. Chief of Staff to the Deputy Mayor/
Chief Administrative Officer – Mr. Lessinger supported the City’s 2nd-in-
command to manage the daily operations and finances of city government, 
encompassing over 3,000 employees and $600M annual operating budget. 
He managed high-priority projects and strategic initiatives to drive a more efficient and effective city gov-
ernment. He co-managed the Office of Resilience & Sustainability delivering projects that reduce the city’s 
risk from climate change and economic shocks, build its capacity to respond by enhancing opportunity, and 
reduce its environmental impact

FIRM
• CSRS  

EDUCATION
• BA, Biology and 

Environmental Studies, 
Oberlin College 

• MRP, Regional Planning, 
Cornell University

TRAINING &  
CERTIFICATIONS
• Certificate in Urba  

Redevelopment, University 
of Pennsylvania

• Rockefeller Foundation 
Redevelopment Fellow, 
Center for Urban 
Redevelopment

David Lessinger
ROLE ON PROJECT: Resilience Specialist

R. Todd Mann, RA, PMP
ROLE ON PROJECT: Standard & Compliance Manager
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Maria Perez Martinez
ROLE ON PROJECT: Cost Estimator

Greg Gritter
ROLE ON PROJECT: Sr. Project Manager

Areas of Expertise:  Cost estimating expertise for construction projects 
and damage assessment scope of work; Emergency management and di-
saster recovery experience and policy knowledge; expertise with electronic 
platforms to aid and support cost estimate development 
Brief Description of Experience and Qualifications:  Mrs. 
Perez-Martinez has 17 years of experience in emergency management, 
disaster recovery, residential housing and commercial construction indus-
tries. Her professional expertise is in damage assessment cost estimating, research, construction progress 
inspection and reporting. Mrs. Perez-Martinez utilizes current emergency management disaster recovery 
techniques and software (i.e. Xactimate 28, Marshal & Swift Estimator, etc.) to develop cost estimates ac-
curately.
Relevant and Related Experience:  Ms. Martinez has worked as emergency management technician 
and cost estimator in emergency management and disaster recovery in Guaynabo, PR for Hurricane Irma 
and Maria recovery programs for sub-recipients and has also worked as a cost estimator and accounting 
agent for FEMA in Guaynabo, Puerto Rico.

FIRM
• Atkins  

EDUCATION
• BS, Business Administration, 

University of Phoenix
• AA, Draftsman Patterned, 

Huertas Junior College

Areas of Expertise:  Project Management and Delivery of K-12 repair 
and replacement projects. Public Sector project management expertise in 
administrative functions, schedule development, cost control, change order 
pricing and negotiations, sub contract management, procurement, problem 
resolution and invoice management. 
Brief Description of Experience and Qualifications:  Greg 
brings eight years of experience in the construction industry. He has spent the past five years with CORE 
working on a wide range of public sector and Disaster Recovery contracts, including several K-12 repair and 
replacement contracts after Hurricane Katrina, and the ongoing 2016 residential flood recovery contract for 
the State of Louisiana. Mr. Gritter directs all day-to-day business operations in regard to cost and schedule. 
He also oversees administrative and project management functions, conformance to the safety plan, sched-
ule development and updates, cost control, change order pricing and negotiations, subcontract management, 
procurement and material expediting, problem resolution and invoice development and processing. 
Relevant and Related Experience:  
Recovery School District and Orleans Parish Schools, New Orleans, LA. Project Manager – Drew ES 
was an $18M, 90,000 SF major renovation associated with the Hurricane Katrina recovery program.
Avery Elementary School, Project Manager – Avery Elementary School was a $27M, 120,000 SF new 
construction project associated with the Hurricane Katrina recovery program.
Restore Louisiana Residential Flood Recovery Program, Southeast LA. Project Manager – Mr Gritter 
is a project manager for the post-flood renovation of finished work on a to-be-determined number of homes 
throughout SE Louisiana. This is a $40M program to date. 

FIRM
• CORE  

EDUCATION
• BS, Construction 

Management, Louisiana 
State University
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Areas of Expertise:  Management of construction sites, monitoring of 
job site conditions, development and updating of project schedules, safety 
plan development and enforcement; quality control management to ensure 
compliance with contract requirements. 
Brief Description of Experience and Qualifications:  Joe Wil-
liams brings 20 years of construction experience to your project. A Loui-
siana native, Joe graduated from Southeastern Louisiana University with 
a double major and has been managing construction jobsites ever since. 
He has spent the last three years with CORE, focusing on a diverse set 
of renovations, including a historic elementary school and now multiple 
disaster recovery rebuilding programs. 
Relevant and Related Experience:  
Recovery School District and Orleans Parish Schools, New Orleans, 
LA, Live Oak Elementary School – $8M, 87,000 SF school renovation.
Tu Hogar Renance Program (“Your Home Reborn” Program), Southwest Puerto Rico – $18M Post-Hur-
ricane Maria renovation (roof repairs) of more than 3,500 homes in eight months.
Virgin Islands STEPS Program, Virgin Islands, USVI – $9M Post-Hurricane Maria renovation (roof repairs) 
of more than 350 homes in five months
Restore Louisiana Residential Flood Recovery Program, Southeast LA. – $40M (project still underway), 
Post-flood renovation of homes throughout SE Louisiana

FIRM
• CORE  

EDUCATION
• BS, Industrial Technology 

and Automated Systems, 
Southern Louisiana 
University

TRAINING &  
CERTIFICATIONS
• OSHA 30-hour Construction 

Safety and Health
• American Red Cross 

First Aid and CPR/AED 
Certificatio

Areas of Expertise:  Project management, construction management; 

construction administration, project planning, financial reconciliation, scope 
of work development; team management; expertise in Auto Cad and other 
electronic platforms associated with design and design management. 
Brief Description of Experience and Qualifications:  Mr. Muniz 
has 15 years of experience in all facets of architectural design and con-
struction and project management with a focus on higher education projects. 
Relevant and Related Experience:  
University of Puerto Rico at Bayamon, Planning & Physical Plant Office, Director – Responsible for 
the direction, development and management of buildings, grounds and landscape while providing effective 
architectural solutions; maintenance of order and cleanliness, conservation of physical installments, trans-
portation, handling of administrative and finan ial matters, including overseeing contracts, site analysis, bud-
geting, staffing, scheduling and project development. Collaborated on the restructuring of the department’s 
rules and procedures manual, maintenance plan and organizational reform. 
University of Puerto Rico at Humacao, Physical Resource Department, Director – Responsible for 
the direction, development and management of buildings, grounds and landscape while providing effective 
architectural solutions; maintenance of order and cleanliness, conservation of physical installments, trans-
portation, handling of administrative and financial matters, including overseeing contracts, site analysis, 
budgeting, staffing, scheduling and project development

FIRM
• MOMA  

EDUCATION
• BA, Architecture, 

Polytechnic University of 
Puerto Rico San Juan, 
PR

Omar Muniz
ROLE ON PROJECT: Project Manager

Joseph Williams
ROLE ON PROJECT: Safety Officer
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Xavier J. Ortiz-Mangual, MS
ROLE ON PROJECT: Assistant Project Manager

Mickey Ludlam
ROLE ON PROJECT: Field Inspector

Areas of Expertise:  Development of damage descriptions and dimen-
sions to formulate FEMA Project Worksheets for disaster related damages; 
Environmental sciences pertaining to asbestos, mold, lead paint to comply 
with AHERA and NESHAP standards, preparation of technical reports re-
garding findings from environmental inspections.
Brief Description of Experience and Qualifications:  Mr. Or-
tiz-Mangual has 6 years of experience. As an award-winning scientist, and 
a native of Puerto Rico, Mr. Ortiz-Mangual continues to put his extensive education and training to work in 
support of the Islands recovery. Most recently, working as a disaster recovery consultant with Redline Glob-
al (based in Dorado), Xavier has led dozens of damage assessment teams and supported multiple FEMA 
sub-recipients in their recovery efforts.  
Relevant and Related Experience:  
AirQuest Environmental, Inc., Consultant / Puerto Rico Office Manager – Mr. Ortiz-Mangual served as 
the Office Manager and Primary Point of Contact for the San Juan office of Air Quest Environmental. In 
this position, Mr. Ortiz-Mangual oversaw dozens of projects since initialization to closure, within budget and 
schedule; and following the highest quality standards. He also led the damage assessment team for the 
HVAC system at Plaza Carolina, a Simon Malls property in Carolina, Puerto Rico, followed by a three month 
long quality assurance oversight and supervision of the cleaning and sanitation procedures performed by 
approximately 30 crew members to ensure adherence with industry standards, proper execution of the work 
scope and compliance with established schedules.  

FIRM
• Redline Global  

EDUCATION
• MS, Physiology, University 

of Illinois
• BS, Biology, University of 

Puerto Rico

Areas of Expertise:  Field inspections for K-12 construction projects. 
Completion of visual inspections to ensure adherence to applicable city, 
commonwealth, federal and environmental laws and to ensure appropriate 
building practices are implemented on construction projects. 
Brief Description of Experience and Qualifications:  With 
over 25 years of experience, Mickey is the Director of Field Operations 
for CORE’s Disaster Services division. He has spent most of his career 
as a Superintendent, leading the construction of some of CORE’s largest 
projects across the United States, including a complex and phased de-
sign-build renovation project at Fort Polk worth over $212M in construction. 
Mickey has served as the Director of Field Operations since 2014, where he 
and his team of superintendents have overseen over 25 disaster recovery 
construction projects worth more than $500M in construction.   
Relevant and Related Experience:  From 2010 to 2018, Mr. Ludlam 
held various positions of increasing responsibility on the combined Orleans 
Parish School Board/Recovery School District post-Katrina recovery program in New Orleans, Louisiana. 
Rising quickly to the position of Director of Field Operations, Mr. Ludlam drew on his 25 years of professional 
experience to lead a large team of project superintendents to deliver 15 school facilities with sizes up to 
250,000 SF and an aggregate FEMA-funded constructed value of over $350M. 
Since 2018, Mr. Ludlam has served on the U.S. Virgin Islands Hurricane Maria STEPS program, effecting 
federally funded repairs to an estimated 350 homes, with a budget of over $9M.

FIRM
• CORE  

EDUCATION
• HS Diploma

TRAINING &  
CERTIFICATIONS
• OSHA 30-hour Construction 

Safety and Health; 
• American Red Cross 

First Aid and CPR/AED 
Certification: EM 38
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Areas of Expertise:  Program/project management; stakeholder co-
ordination to ensure project progress, development and delivery of special 
project reports; work schedule reviews and updates, project cost control 
measures; compliance expertise at municipal, commonwealth, and federal 
levels; design and cost reviews.
Brief Description of Experience and Qualifications:  Mr. Moral 
has 22 years of experience in all facets of engineering, construction man-
agement and project management in Puerto Rico. Most recently, he has 
supported Puerto Rico’s recovery efforts as a FEMA TAC project specialists 
and estimator.  
Relevant and Related Experience:  
FEMA DR-4339-PR Disaster Station for the Hurricane Maria Recovery 
assignment, FEMA PA TAC II – Served as a Technical Support Engineer 
for Public Assistance Housing Sector in FEMA’s central offices. Fulfilled
concurrent roles as TAC-Project Specialist and Project Estimator by pro-
viding support to FEMA personnel at Branch III in several municipalities. 
The work consisted of damage assessments, damages description development and cost analysis reports 
of Project Worksheet formal documentation for multi-classification (A-G) project funding
Klassik Builders Inc., San Juan, Puerto Rico, Supervising Engineer – For the Puerto Rico Public Housing 
Administration for the comprehensive modernization of several public housing projects. Provided all aspects 
of program management. 

FIRM
• Redline Global  

EDUCATION
• MCM, Construction 

Management, Polytechnic 
University, San Juan, PR

• BS, Civil Engineering, 
University of Puerto Rico

TRAINING &  
CERTIFICATIONS
• PR Dept of State, 

Professional Engineer  
Lic # 15760

• Florida Board, Professional 
Engineer Lic # 83673

Rogelio Marzan, March, CAAAPPR
ROLE ON PROJECT: Permits Manager

Julio del Moral
ROLE ON PROJECT: Change Control/Compliance Specialist

Areas of Expertise:  Management of permitting processes and federal/
state endorsements for construction projects; compliance with state and 
federal environmental statutes and regulations; management of Puerto 
Rico building regulations, building design, space planning, codes and stan-
dards evaluation and application to construction projects.
Brief Description of Experience and Qualifications:  Rogelio 
Marzan has 20 years of experience in architectural design and construc-
tion with extensive experience focused on coordinating and managing 
permitting process and endorsements with federal and state government 
agencies involved on the construction industry and telecommunications in 
Puerto Rico. As well as, helping and leading clients’ projects (architects, 
engineers, contractors, commercial and residential owners) to comply with 
federal environmental statutes and regulations
Relevant and Related Experience:  
Burlington Coat Factory (BCF) Stores Recovery, PR, MOMA Consult-
ing Group LLC, Owner/Principal – On the aftermath of Hurricane, MOMA 
joined forces with BCF for the reconstruction of six of its stores damaged. 
As BCF Representative in PR, MOMA has performed the following works: 
Building Assessment (these works included coordination for specialized 
assessment with other professional resources); as-builts works for two stores; permits consultant; PR Build-
ing Regulation consultant; and, weekly construction supervision for all six stores, with coordination of works 
contracted directly by BCF with selected vendors

FIRM
• MOMA  

EDUCATION
• MA, Architecture, Graduate 

Program, School of 
Architecture University of 
Puerto Rico, Rio Piedras

• BS, Environmental Design, 
School of Architecture 
University of Puerto Rico, 
Rio Piedras

TRAINING &  
CERTIFICATIONS
• PR Architect in Training 

Cert. #20301
• CAAPPR Member, Colegio 

de Arquitectos y Arquitectos 
Paisajistas de PR
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Stacy Bonnaffons
ROLE ON PROJECT: Sr. CDBG-DR Manager

Carlos Sosa, RA
ROLE ON PROJECT: Sr. FEMA PA Manager

Areas of Expertise:  Design and management of environmental, 
economic development and disaster recovery programs; development of 
funding strategies for housing, infrastructure and commercial recovery and 
resiliency; management of all facets of U.S. HUD funds; program and stra-
tegic development of recovery and resiliency programs. 
Brief Description of Experience and Qualifications:  Ms. 
Bonnaffons has over 20 years experience as a subject matter expert for 
government and private sector entities in the design and management of 
environmental, economic development, and disaster recovery programs 
nationwide and internationally. She served as coordinator of critical post-di-
saster recovery task for 7 catastrophic-level disasters including Asia Tsu-
nami, Hurricane Katrina, and Superstorm Sandy. She supported the recovery of New Jersey and New York 
following Superstorm Sandy by providing assessment expertise and she launched the recovery process. As 
Assistant Commissioner of the New Jersey Department of Community Affairs she managed recovery utilizing 
$4.1B of HUD funds. As Deputy Director for Louisiana’s OCD-DRU, she managed the strategy, policy, and 
efficient implementation of recover .
Relevant and Related Experience:  Ms. Bonnaffons provides grants management and program 
management oversight for the implementation of design and construction of the agencies’ recovery plan.  
She coordinates funding from FEMA PA with CDBG matching funds for the non-federal share to reduce the 
Agency’s out of pocket recovery costs. As the subject matter expert for City of New York Office of Manage-
ment and Budget, Ms. Bonnaffons implemented programs funded by CDBG -DR funds as a response to 
Superstorm Sandy.  This included the allocation of all CDBG-DR funds including Action Plan and Amend-
ments, program design, metrics and reporting, and federal compliance.

FIRM
• CSRS 

EDUCATION
• MA, Economic Dev & 

International Economics, 
Elliot School of International 
Affairs, George Washington 
University

• BA, Political Science & 
French, LSU

• Fellow, Loyola Institute of 
Politics

Areas of Expertise:  Disaster Recovery Program Management, Fed-
eral grants management, FEMA PA Policy and application; resiliency plan-
ning and design, long-term community planning, FEMA appeals and arbi-
tration, regulatory compliance oversight, architecture and planning; scope 
development and scope justification; cost estimating.
Brief Description of Experience and Qualifications:  Mr. Sosa 
is a registered architect and disaster recovery specialist with 20 years 
experience. He has engaged in all phases of the emergency management 
cycle including preparedness, response, recovery and mitigation. Mr. So-
sa’s core competencies include Program Management and Project Man-
agement, Disaster Recovery and Grant Management, FEMA Appeals and 
Arbitration technical assistance, regulatory oversite. Mr. Sosa, as disaster 
recovery consultant for the City of New Orleans Capital Projects Admin-
istration managed some of the largest recovery projects in the City’s recovery portfolio, including prisons, 
court buildings, and critical facilities. 
Relevant and Related Experience:  Mr. Sosa has worked with numerous public clients in disaster 
recovery programs. He worked with the City of New Orleans in its Hurricane Katrina recovery program and 
managed over $300M in FEMA PA Grants. Mr. Sosa acted as Project Manager for more than 20 of the City’s 
rebuilding projects including critical facilities such as fire stations, police stations, and recreation centers. For 
Dillard University in New Orleans, Mr. Sosa managed the development and alignment of grants to reflect a -
tual eligible damages and costs associated with their disaster damaged facilities. Mr. Sosa has also worked in 
disaster grants management capacity for Ascension Parish School District, Donaldsonville, Louisiana.

FIRM
• Carlos Sosa, LLC 

EDUCATION
• BA, Architecture, University 

of New Mexico

TRAINING &  
CERTIFICATIONS
• SBA 8(a); SBA HUB Zone; 
• New Orleans SLDBE
• Louisiana LAUCP DBE
• Colorado Department of 

Transportation, ESB & DBE
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Douglas Gathright
ROLE ON PROJECT: CDBG-DR Specialist

Ryan Kappes
ROLE ON PROJECT: FEMA PA Specialist

Areas of Expertise:  Management and delivery of Public Assistance 
programs for both Grantees and sub-recipients; in-depth FEMA policy 
knowledge and application for all categories of work, process development 
and implementation; scope alignment and justification; cost alignment and 
justification, project formulation; temporary facilities scope development 
and management; project worksheet development; understanding and ap-
plication of Section 428 funding. 
Brief Description of Experience and Qualifications:  With 15 
years of experience, Mr. Kappes’ disaster recovery experiences spans 
more than 34 presidentially declared disasters, and he is considered one 
of the most knowledgeable and dedicated consultants in the industry. He 
has directly managed over $6B in FEMA PA grants for two states, hundreds 
of local governments and private non-profit organizations.
Relevant and Related Experience:  Mr. Kappes has worked as a 
Technical Assistance Contractor to FEMA and was the lead Project Officer
for Higher Education, Temporary Facilities, and insurance. Responsibilities of his role as Lead Project Officer 
included supervision of Project Officers, estimating damages for facilities and contents/equipment; use of RS 
Means and FEMA Cost Estimating Format. Mr. Kappes leads the Public Assistance Operations for Redline 
Global and supports the recovery efforts of 8 municipalities in Puerto Rico as they recover from the effects of 
Hurricane Maria. Mr. Kappes has previously performed as the Public Assistance Technical Assistance Lead 
for Puerto Rico in support of the Puerto Rico Governor’s Authorized Representative (GAR).He implemented 
PA and processes to improve project review and project formulations to benefit applicants in Puerto Rico.

FIRM
• Redline Global  

EDUCATION
• BA, Business Management, 

University of Baylor, 
Texas

TRAINING &  
CERTIFICATIONS
• Certificate, Emergency 

Management
• Texas All-Lines Adjuster
• FEMA Training Public 

Assistance Operations 1, 2, 
Cost Estimating Format, 406 
Mitigation

Areas of Expertise:  CDBG grant development including technical as-
sistance, application, preparation, environmental clearance, Davis-Bacon 
wage rates; Uniform Real Property Acquisition, Section 3, Section 504; 
fair housing; fi ancial management; construction monitoring and record 
keeping; oversight and management of CDBG programs.
Brief Description of Experience and Qualifications:  With 39 
years of experience, Mr. Gathright demonstrates expertise in all areas of 
grant management including technical assistance, application preparation, 
environmental clearance, Davis-Bacon wage rates, Uniform Real Property 
Acquisition, Section 3, Section 504 and additional grant management ex-
pertise. Mr. Gathright was significantly involved in the development of the 
CDBG-DR Implementation Plan for the New York State Governor’s Office
of Strom Recovery following Superstorm Sandy, as well as the CDBG-DR 
Implementation Plan for Louisiana following Hurricanes Katrina and Rita. 
Relevant and Related Experience:  Mr. Gathright supported the 
State of Louisiana Great Floods of 2016 Programs by providing technical 
assistance and support to the Louisiana Office of Community Development, Disaster Recovery Unit on the 
implementation of projects. Assisted with the development of Solution 4 Methodology for the State’s replace-
ment housing program. Worked extensively on the Pecan Acres Buyout Project. Developed program policies 
and procedures for the FEMA PA Match program. Mr. Gathright also supported New York Governor’s Office
of Storm Recovery, where he served as SME for the Superstorm Sandy CDBG-DR Infrastructure Program. 
The scope of work included managing the $1.2B allocated to three programs with an estimated 350 projects.

FIRM
• CSRS  

EDUCATION
• BS, Economic and Finance, 

Louisiana College

TRAINING &  
CERTIFICATIONS
• Certified Public Accountant, 

Louisiana
• Certified Managemen  

Accountant
• Chartered Global 

Management Accountant
• Numerous CDBG Seminars 

and Workshops



R–18  |  PRDM Response for Puerto Rico Department of Education RFP No.: PRDE (ER)-2019-02  |  Program Management Services 

EQUIPMENT AND SERVICE PROPOSALTAB 3

Norma Cobb
ROLE ON PROJECT: Insurance Specialist

Imandra Martinez Cataneda 
ROLE ON PROJECT: EHP Specialist

Areas of Expertise:  Management and compliance of disaster related 
insurance proceeds in order to maintain grant compliance and avoidance of 
duplication of benefits. Validation of correct insurance proceed reductions/
deductions from federal grants Guidance to recipient regarding obtain and 
maintain requirements to ensure ongoing grant compliance (5901 reductions and 5903 reductions). 
Brief Description of Experience and Qualifications:  With 17 years experience, Ms. Cobb brings 
extensive knowledge and expertise in compilation and analysis of data for deliverables and reports which 
conform to law, rules and regulations governing FEMA PA funding. Ms. Cobb has worked as technical 
consultant with Grantees and Sub-grantees in the management and compliance measures associated with 
insurance proceeds received as a result of a declared disasters, as well as guiding sub-recipients in FEMA 
mandated obtain and maintain requirements. Ms. Cobb also has extensive experience in the close out of 
FEMA PWs from a technical and financial perspective
Relevant and Related Experience:  
Insurance Consultant - Assist GOHSEP PA teams in resolving daily applicant challenges, problems, issues 
and concerns on all levels as related to insurance. Work closely with FEMA insurance specialist on various 
applicant issues to include anticipated, actual, mandatory NFIP and previous disaster insurance reductions 
through entire reconciliation process until such time of final closeout. Led applicant meetings to address 
and assist on all insurance related items, obtain and maintain insurance requirements as per the Stafford 
Act, regulations, policy, application and law.

FIRM
• CSRS 

EDUCATION
• BA, Business, Victoria 

Community College

Areas of Expertise:  Expertise in management of Section 106, Sec-
tion 110 as well as state/federal historic preservation laws; historical con-
servation; architectural drawing; field work supervision; experience and 
relationships with Puerto Rico State Historic Preservation Office (SHPO)
Brief Description of Experience and Qualifications:  With 20 
years of experience, Ms. Cataneda demonstrates expertise in Section 106 
and Section 110 processes and requirements for state and federal historic 
preservation laws. Ms Cataneda is a subject matter expert on Historical 
Conservation, architectural drawing, field work supervision, and problem 
resolution for structural and interior design and management. 
Relevant and Related Experience:  Ms. Cataneda has worked in 
the historic preservation arena via her associations with the Puerto Rico 
SHPO where she filled the role of archaeologist and architectural inventory. 
In addition to historic preservation management, Ms. Cataneda has acted 
as Project Manager for Capital Projects Corp where she managed staff, budget, general construction reports 
and field work supervision. She also performed as architect for the Museum of the History of Ponce; the 
Mameyes Neighborhood Memorial Museum and Hall. 

FIRM
• P&S  

EDUCATION
• PhD, Caribbean History©, 

Center for Advanced Studies 
of Puerto Rico and the 
Caribbean

• MA, Archeology of Buildings, 
Center for Advanced Studies 
of Puerto Rico and the 
Caribbean

• BS, Architect, Campus 
Jose Antonio Echeverria 
(CUJAE)
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Areas of Expertise:  Oversight and management of reimbursement 

processes for FEMA funded recovery programs; FEMA PA grants manage-
ment and compliance; liaison between sub-recipient and grantee/Federal 
agencies; database management of disaster recovery related obligations 
and expenditures; community engagement; project management.
Brief Description of Experience and Qualifications:  13 years 
of experience. Mr. Saravia has worked disaster related programs for 13 years providing support to disaster 
affected individuals and communities throughout. He has expertise in Federal Emergency Management 
Agency FEMA PA Program delivery. Mr. Saravia has focused the last six years working with various public 
disaster recovery programs for municipalities and school boards with facilities and infrastructure severely 
damaged by Hurricanes Katrina, Rita, Gustav, Ike, Isaac, and the August 2016 Baton Rouge area floo -
ing. He has demonstrated leadership by increasing effectiveness through training others about best grant 
management practices and understanding of our master recovery program database and reporting tools.
Relevant and Related Experience:  
Ascension Parish School Board Disaster Recovery, Ascension Parish, LA. Grants Management – Mr. 
Saravia serves as the program’s Reimbursement Specialist and provides complete oversight on all funding 
reimbursements for the $100+M recovery program. Tracks all funding data and works hands-on with both 
the Project Managers and Grants Managers to streamline internal processes and facilitate open communi-
cation. Mr. Saravia serves as the School Board’s representative in direct communication with GOHSEP/the 
State and troubleshoots any issues they may raise.

FIRM
• CSRS  

EDUCATION
• BS, Business Administration, 

Nicholls State University
• AA, Accounting, Delgado 

Community College

Juan González Moscoso, PE, CFM, MS           
ROLE ON PROJECT: Hazard Mitigation Specialist

Byron Saravia
ROLE ON PROJECT: Reimbursement Specialist

Areas of Expertise:  Project management, floodp ain management, 
loss prevention, risk assessment and modeling, NFIP policy, infrastructure 
and environmental governance. 
Brief Description of Experience and Qualifications:  Mr. Mos-
coso brings 10 years of interdisciplinary academic and professional expe-
rience related to Risk Management and Policy Analysis. Risk management 
consulting career with a proven track record of completing engineering 
risk assessments, implementing trans-disciplinary programs, strategic plan 
development and policy analysis in both the public and private sectors
Relevant and Related Experience:  
Municipality of San Juan, Urban Resilience Office – Advised the City of 
San Juan’s Chief Resilience Officer on strategic planning, research meth-
odologies and stakeholder integration; Assisted with the final analyses, 
drafting and revision of the City’s Preliminary Resilience Assessment; Sup-
ported the strategic planning activities for the City of San Juan’s Resilience 
Strategy Development Scope of work.
Puerto Rico Planning Board, Geology and Hydrogeology Office – San 
Juan, PR - Coordinated the PR Floodplain Management program and the 
State NFIP; managed FEMA programs, community assistance program, 
State Support Services Element and Cooperating Technical Partners.

FIRM
• Certified Risk Management

Group, LLC  

EDUCATION
• MS, Engineering and Policy 

Analysis, Delft University
• BS, Chemical Engineering, 

University of Puerto Rico
• International Student 

Exchange, Unversidad 
Complutense de Madrid

TRAINING &  
CERTIFICATIONS
• Licensed Professional Engi-

neer (PW) - Environmental 
Engineering

• ISO 31000 Certified Risk 
Manager; ISO 14001 Certi-
fied Lead Implemente

• Certified Floodplain Ma -
ager
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Jamie Welsh
ROLE ON PROJECT: Contents Specialist

Michael Rawlinson
ROLE ON PROJECT: Closeout Specialist

Areas of Expertise:  Experienced in disaster planning and recovery; 
understanding and application of applicable federal code and regulation 
pertaining to disaster recovery; content and equipment project develop-
ment and cost estimating; procurement compliance requirements; moni-
toring and oversight of all applicable recovery program tasks.
Brief Description of Experience and Qualifications:  Ms. Welsh has extensive experience in 
Disaster Planning and Recovery. Her disaster recovery experience began in 2008 during the Hurricane 
Gustav recovery, serving as a Senior Grants Manager in the area of Public Assistance, with specific ex-
pertise in identifying and recovering project expenses. Her expertise was recognized in 2015, receiving 
the Outstanding Performance Award while working at the Louisiana GOHSEP. Ms. Welsh is well-versed 
in FEMA codes and regulations, her cost estimation skills for contents claims as well as attention to detail 
allows her to monitor and oversee all recovery program tasks to ensure maximum funding recovery and 
minimal funding de-obligation. 
Relevant and Related Experience:  
East Baton Rouge Parish School System Disaster Recovery Management, Baton Rouge, LA. – In the 
aftermath of record 2016 flooding  Ms. Welsh assists the East Baton Rouge Parish School System in a 
variety of roles related to their ongoing recovery. Ms. Welsh’s primary responsibility is to work closely and 
collaborate with various funding agencies and School Board departments to ensure the proper use and 
application of PA funding.

FIRM
• CSRS  

EDUCATION
• BA, Political Science, Loyola 

University, New Orleans, LA

Areas of Expertise:  Expertise in disaster recovery accounting over-
sight; disaster recovery compliance; technical and financial closeout of 
FEMA PA and HMGP.
Brief Description of Experience and Qualifications:  8 years 
of experience. Mr. Rawlinson specializes in disaster recovery accounting 
oversight where he assists in providing disaster recovery management and compliance and directs a team 
of analysts responsible for the preparation of funding referrals and closeouts for FEMA PA and MGP projects.
Relevant and Related Experience: Mr. Rawlinson led a team responsible for providing disaster re-
covery compliance and monitoring services across multiple disasters. He also managed FEMA PA quarterly 
reporting. Previous to this role, Mr. Rawlinson  supervised a team that reviewed project worksheets for mul-
tiple jurisdictions across South and East Texas where they provided compliance review services, reviewing 
and reporting on subrecipient compliance with laws, regulations, grant agreements and other pertinent 
compliance requirements relevant to project worksheet expenditures including 44 CFR, Super Circular and 
related compliance supplement, FEMA’s 9500 Series Policy Publications and the FEMA PA Guide.

FIRM
• HORNE  

EDUCATION
• BS, Accountancy, University 

of Houston
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Areas of Expertise:  Financial strategic plan development; inter-
nal auditing development and implementation; monitoring of financial
operations to ensure grant compliance; financial modeling and forecasts,
FEMA PA grant management, depreciation schedule modeling.

Brief Description of Experience and Qualifications:  Ms. Ar-
mond has 17 years of experience as a financial analyst, with an intensive 
focus over the last 10 years on all facets of the grant financial management 
of programs participating in the FEMA PA program in support of rebuilding efforts for multiple major disasters 
Relevant and Related Experience:  
St. Bernard Parish Office of Recovery, LA. Grants Manager/Financial Analyst – Support the St. Bernard 
Parish Office of Recovery in rebuilding efforts for hurricanes Katrina, Rita, Gustav, and Ike through project 
financial management for St. Bernard Parish s recovery program valued at $1B. 
St. Bernard Parish Government, LA. Director of Finance – Developed departmental policies, procedures 
and workflows. Administered an annual budget of $48M. Managed all accounts payable, accounts receivable, 
payroll, purchasing, and bookkeeping functions, while maintaining compliance with GASB and the public 
bid law. Responsible for all revenue collection, which included, ad-valorem taxes, sales taxes, liens, grants, 
monthly water and sewer bill collections, and all other special revenue. Monitored all bond debt. Directly 
responsible for the management and motivation of a staff of 35 employees. Worked directly with external 
audit team.  

FIRM
• CSRS  

EDUCATION
• MBA, Finance 

Concentration, University of 
New Orleans

• BS, Accounting, Our Lady of 
Holy Cross College 

Stacey Danner, RA, NCARB
ROLE ON PROJECT: Appeals & Arbitration Support

Mylinda Armond, MBA
ROLE ON PROJECT: Audit Support

Areas of Expertise:  Development, drafting and presentation of ap-
peals and arbitration positions for retention of, or receipt of FEMA PA re-
covery funds; project documentation analysis; FEMA PA compliance re-
quirements, application of Code of Federal Regulations, Stafford Act, and 
PAPPG to FEMA PA recovery programs and projects; project management, 
FEMA PA grants management; design review; damage assessment; scope 
justifications.
Brief Description of Experience and Qualifications:  Ms. Dan-
ner is a licensed architect with 15 years of experience in Architectural 
Design, Construction Administration, and Project Management, with ex-
pertise in all facets of FEMA Public Assistance Program Management. Ms. 
Danner has focused the last nine years working with multiple public sector 
disaster recovery programs with facilities severely damaged by major di-
sasters. Based on her comprehensive knowledge of policy and regulation, 
she works directly with FEMA and State agency upper management to resolve highly complex grant issues 
for recovery project.
Relevant and Related Experience:  
City of New Orleans Grant Management Program, New Orleans, LA. Sr. PA Program Policy Specialist – 
Ms. Danner led the operations of the City’s Capital Projects Administration (CPA) grants management team 
and oversaw the City’s CPA grants valued at over $300M as part of their recovery from Katrina.   

FIRM
• CSRS  

EDUCATION
• MA, Architecture, Tulane 

School of Architecture
• BS, Biology, Louisiana State 

University of Shreveport

TRAINING &  
CERTIFICATIONS
• Registered Architect, 

Louisiana
• NCARB certifie
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Aida Fenix
ROLE ON PROJECT: Finance Manager

Charles Addington, CPA
ROLE ON PROJECT: Financial Specialist

Areas of Expertise:  Cost control; accounting and contract admin-
istration support on federal disaster recovery programs; maintenance of 
balance sheets for large recovery programs; invoice preparation; cash and 
other financial projections. 
Brief Description of Experience and Qualifications:  For 15 
years, Ms. Fenix has provided comprehensive cost control, accounting and 
contract administration support. Her experience includes auditing, accounting 
functions such as invoicing, financial projections and reporting. She handles 
contract and project-specific tasks related to recovery programs, with knowl-
edge specific to public schools recovering with the support fro  FEMA. 
Relevant and Related Experience:  
Recovery School District, Orleans Parish Schools Recovery Program, Phases 1, 2 and 3, New Orle-
ans, LA. Financial Manager and Program Accountant – Responsible for maintaining database/spreadsheets 
of projects budgets, contracts and costs. Prepares project cash flow projections as needed, and cash flow
needs per month. Analyzes and reports changes in budgets and cost monthly. Reviews pay applications, 
invoices and change orders for all projects. Verifies all applicable documents accompany pay applications. 
U.S. Army Corp of Engineers (USACE) Hurricane Katrina Mission, Jefferson & St. Tammany Parish-
es, LA. Trainer and QA Team Leader – Content development for Executive Order Private Property Debris 
Removal Program (EOPPDR), including development of standard operating procedures, development and 
design of documentation forms, development of computer filing system for storage of photos and other 
scanned documents. Training and supervision of 40-45 USACE Personnel and contract QA’s in assessment 
procedures for EOPPDR program. 

FIRM
• CSRS

EDUCATION
• BS, Speech & Hearing 

Sciences, Texas Tech 
University

TRAINING &  
CERTIFICATIONS
• OSHA Safety Certificatio  

and Asbestos Training

Areas of Expertise:  Disaster grant monitoring and financial compli-
ance; federal grant project reimbursements; project worksheet formulation; 
appeal support; project finance reporting.
Brief Description of Experience and Qualifications:  Mr. Add-
ington has 17 years of experience, and specifically performed disaster 
grant monitoring and compliance review activities since 2012. He has led in 
the management of multiple FEMA PA project reimbursements, compliance 
review, and closeout teams in North Carolina, Texas, and Mississippi. Mr. 
Addington provides knowledge, experience and technical competence in 
dealing with Federal regulations, specifically the Stafford Act, 2 CFR 200 
and the Disaster Recovery Reform Act of 2018.
Relevant and Related Experience:  
Hurricane Matthew Disaster Recovery, Robeson County, NC. Project Manager – Mr. Addington works close-
ly with sub-recipient and staff to assist in the administration of FEMA PA related to Hurricane Florence. He 
provides extensive knowledge, experience and technical competence in dealing with Federal regulations, 
specifically including the Sta ford Act, 2 CFR 200 and the Disaster Recovery Reform Act of 2018. 
Texas Division of Emergency Management FEMA PA and HMGP, Houston, TX, Manager – Mr. Addington 
served as a manager of the Compliance Review Team where he prepared and managed the compliance 
review and reporting process for FEMA PA large-project worksheets, working directly with sub-recipients 
and staff to compile supporting cost documentation, and identify and reconcile unsupported costs to claims.

FIRM
• HORNE  

EDUCATION
• MA, Accountancy, Millsaps 

College
• BS General Biology, 

Vanderbilt University

TRAINING &  
CERTIFICATIONS
• Certified Public 

Accountant 
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Areas of Expertise:  Expertise in construction project management, 
project planning, design and construction administration, design and con-
struction standards program development and bid process procedures; 
expertise in the use of AutoCAD, Microsoft Projects. 
Brief Description of Experience and Qualifications:  Ms. Car-
dona has 21 years of experience as a Project Manager/ Designer with 
a history of working in the higher education industry with a reputation of 
successfully completing complex assignments with tight deadlines and delivering superior performance. She 
is skilled in Teamwork strategies, AutoCAD, Microsoft Projects, Interior Design and Building Renovation. 
Fluent in English and Spanish. Her core competencies are focused on the areas of architectural planning 
and design, construction administration, project management, and program development.
Relevant and Related Experience:  
University of Puerto Rico (UPR), Planning and Physical Development Office –Design and Construc-
tion Division, South Botanical Gardens, PR. Project Manager – Ms. Cardona is a consultant to the Pres-
ident of the University of Puerto Rico on all aspects related to plans, strategies and actions regarding the 
UPR Governing Board and its intention to promote the highest excellence in the design and construction 
of all institutional structures. Planning, design and construction administration of all projects included in the 
Capital Improvements Program (CIP) in several campus as Rio Piedras, Medical Sciences, Carolina and 
Bayamon. She provides project management including planning stage, program development, administra-
tion of all related contracts and bid process procedures regarding evaluation of contractor’s proposals. She 
also provides administration and development of federal Grants funds (FEMA, HUD, Department of Federal 
Education, National Institutes of Health, National Science Foundation).   

FIRM
• MOMA  

EDUCATION
• MA, Architecture, University 

of Puerto Rico 
• BE, Environmental Design, 

University of Puerto Rico

Jennifer Lugo Cardona
ROLE ON PROJECT: Project Scheduler

Nikki Black
ROLE ON PROJECT: Project Controls Specialist

Areas of Expertise:  Project Administration, analysis and controls; 
quality control audits, tracking and reporting on multi-programs, program 
financial reporting
Brief Description of Experience and Qualifications:  Ms. Black 
has 13 years of experience in Project Administration, analysis and controls. Her experience includes quality 
control audits, tracking, and reporting on multi-project programs, and program financial reporting. Ms. Black 
understands how technology increases productivity and has diverse and extensive experience in creating 
tools allowing for sharing of real-time financial data. She is responsible for the creation and maintenance of 
weekly project status reports and supports the project teams with budgeting, cost controlling, forecasting, 
and technological integration.  
Relevant and Related Experience:  
Ascension Parish School Board Disaster Recovery PM/CM, Ascension Parish, LA. Business Unit Analyst 
– CSRS is providing assistance for grants management, administration and associated project management 
activities required by federal and state programs. The scope of work includes overall program management, 
design phase management, construction management, field inspection services, and project controls.
Louisiana Community and Technical College System (LCTCS) Act 360 and 391 Statewide Facilities 
Improvement Programs, Statewide, LA. Project Controller – CSRS provides Program Management ser-
vices throughout the State with a total value of $458M. Ms. Black is responsible for providing overarching 
cost control, budgeting, forecasting, scheduling, and financial analysis. In addition, she manages the project 
controls system interface, and reporting to the Corporation and LCTCS Facilities Corporation. Ms. Black 
manages document controls and other program-related contract management activities, as well as assists 
the Program Director on special projects.

FIRM
• CSRS

EDUCATION
• BS, Economics, Louisiana 

State University
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Louis Peña
ROLE ON PROJECT: Data Manager

Areas of Expertise:  Data management of all aspects of recovery 
and construction program information including financial, documentation, 
design documents; DOS applications, Microsoft, Adobe, Macromedia ap-
plications. 
Brief Description of Experience and Qualifications:  Mr. Peña 
has 13 years of professional experience in all aspects of data and account 
management, with a primary focus in the insurance sector. He maintains 
an agent license in General Lines – Life and health. 
Relevant and Related Experience:  
AAA, TX. Insurance Agent – Mr. Peña provided inside sales and marketing 
services, as well as account management. 
State Farm, TX. Office Representative – Mr. Peña provided inside sales and marketing services, as well 
as account management.
Select Care of Texas, Insurance Sales Asst. Manager – Mr. Peña was responsible for providing outside 
sales services for Life and MA health plans.

FIRM
• CSRS  

EDUCATION
• Houston Community 

College, 2006

TRAINING &  
CERTIFICATIONS
• Cisco Training  2005 – 06
• General Lines License Life 

and Health, P&C

Ramon Rosario-Cortés, ESQ
ROLE ON PROJECT: Legal Advisor

Areas of Expertise:  Professional practice devoted to government 
affairs and civil litigation; vast experience in both public and private sec-
tors; public policy; recipient of government appointments including that of 
Secretary of Public Policy and Public Affairs at the Office of the Governor 
of Puerto Rico.
Brief Description of Experience and Qualifications:  Rosario-Cortés devotes his professional 
practice to government affairs and civil litigation cases and has had a distinguished legal career in both 
the public and private sectors for the last 11 years. Rosario-Cortés was an integral member of the Platform 
Committee of Governor Ricardo Rosselló and selected as a member of his Transition Committee (2017). Ro-
sario-Cortés was named by Governor Rosselló to the position of Secretary of Public Policy and Public Affairs 
at the Office of the Governor (2018-19). In this position, Rosario-Cortés was in charge of the legislation and 
the implementation of public policy. He was the principal spokesperson of the Government. Rosario-Cortés 
also served as the Principal Legal Advisor for Governor Luis G. Fortuño (2010-12) and has served in the 
boards of directors of multiple public corporations and agencies. As Principal Legal Advisor, Rosario-Cortés 
oversaw the supervision of the legal matters and judicial cases with high public interests. 
In 2014 Rosario-Cortés received the “Litigation Lawyer of the Year Award” from the Puerto Rico Lawyer’s 
Association. High profile cases handled by Rosario-Cortés include: AMPR v. Sistema de Retiro, 2014 T.S.P.R. 
58; Doral Financial Corp. v ELA, 2014 T.S.P.R. 109, 91, 77, 71 y 58; Asociación de Abogados v. ELA, 2014 
TSPR 122, Multinational Life Insurance Company v. Benítez, 2015 T.S.P.R. 63, among others. He has 
published legal articles in the Law Reviews of all of Puerto Rico’s schools of law and in the Puerto Rico 
Lawyer’s Association Law Review. One of Rosario-Cortés articles was co-authored by former Governor Luis 
G. Fortuño, and another of his articles on property law was been cited by the Puerto Rico Supreme Court 
in BL Investment Inc. v. Registrador, 181 D.P.R. 5 (2011).    

FIRM
• CSRS  

EDUCATION
• Juris Doctorate, University of 

Puerto Rico



PRDM Response for Puerto Rico Department of Education  RFP No.: PRDE (ER)-2019-02 |  Program Management Services  |  R–25

EQUIPMENT AND SERVICE PROPOSAL TAB 3

Areas of Expertise:  Document control leadership in K-12 programs, 
documentation compliance for federally funded programs, interface with 
stakeholders on federally funded programs, tracking/control of engineering 
and technical documentation.
Brief Description of Experience and Qualifications:  Norma Santiago has over 16 years of 
experience in Document Control and Document Control leadership in school development and pharmaceu-
tical industry. Her extensive experience has included document control quality audits, as well as tracking, 
controlling and issuing Engineering documentation generated for numerous projects. 
Relevant and Related Experience:  
LA-RSD (Louisiana Recovery School District) Program, New Orleans, LA. Document Control Lead – As 
the Document Control Lead she is responsible for assuring compliance with client and company policies and 
procedures, as well as tracking, controlling and issuing engineering documentation generated for the project.  
Ms. Santiago is responsible for implementing the filing and the Technical Document Control System. Re-
sponsibilities included effectiveness of relationships with management, customers, support organizations and 
project team members, as well as loading documents in Prolog and scanning documents for the project files
LifeScan, One-Touch Ultra Project, Aguadilla, PR. Document Control Lead – Ms. Santiago is responsible 
for tracking, controlling and issuing engineering documentation generated for the project (drawings, speci-
fications, and others). Accuracy and adequacy of vendor document control was required, along with liaison 
between client and other companies participating in the design and construction of the project (engineering 
design and construction documents coordination). Responsibilities included effectiveness of relationships 
with suppliers, management, customers, support organizations and project team members, as well as up-
loading and scanning LifeScan documents in JPI and Prime Contract.  

FIRM
• CSRS 

EDUCATION
• BBA, Marketing, 

Interamerican University

Norma Santiago
ROLE ON PROJECT: Document Control

Alexander Yarbrough, CFE
ROLE ON PROJECT: Procurement Manager

Areas of Expertise:  Federal disaster grant administration and policy; 
federal procurement regulations and Section 3 compliance, disaster recov-
ery program compliance management; HUD monitoring reviews.
Brief Description of Experience and Qualifications:  Mr. Yar-
brough has 12 years’ experience in federal disaster grant administration, 
with an emphasis on FEMA PA, FEMA HMGP, and CDBG-DR projects. 
He regularly interfaces with client management, provides guidance and 
training to grant subrecipients, and serves as a subject matter expert on 
federal procurement regulations and Section 3 compliance.
Relevant and Related Experience:  
Emergency Services Hurricane Michael, Technical Assistance, City 
of Panama City, FL. Project Manager – Mr. Yarbrough provided technical 
assistance to the City Clerk and City Attorney regarding FEMA’s PA proce-
dures and processes and assisted in the review of emergency procurement contracts to ensure compliance.
Mississippi Emergency Management Agency, PA and HMGP, Biloxi, MS, Supervisor – Mr. Yarbrough 
served for nearly a decade on HORNE’s Hurricane Katrina recovery team, providing oversight services to the 
Mississippi Emergency Management Agency. The program managed over $3.2B in FEMA Public Assistance 
funding. He developed, implemented, and maintained an overpayment tracking system that recovered over 
$60M in over payments. 

FIRM
• HORNE  

EDUCATION
• BS, Computer Science, 

Millsaps College, Jackson, 
MS

TRAINING &  
CERTIFICATIONS
• Certified Fraud Examine
• FEMA EMI certifications  

NIMS, ICS, and Professional 
Development
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Areas of Expertise:  Expertise in administrative support services and 
grant analysis for disaster recovery efforts; development and monitoring 
of permit strategies and plans; coordination of team efforts; maintenance 
and tracking of work caseloads; quality control of outgoing grant related 
documentation. 
Brief Description of Experience and Qualifications:  Ms. Sanz 
has extensive experience as a legal secretary and administrative assistant 
in addition to over six years of experience as an environmental consultant 
specialist tasked with evaluating and implementing permit strategies for different types of projects as well 
as preparing permit applications required to comply with the Puerto Rico Environmental Public Policy Law. 
Her strengths have focused on environmental permits, planning and document control. 
Relevant and Related Experience:  
ICF, Guaynabo, PR, Grant Analyst – Ms. Sanz performs grant analysis for recommendation of FEMA funding 
reimbursement, prepares appeal rebuttals for FEMA denials, research and review relevant regulations and 
policies that support eligibility or denial. She interacts with regulatory and technical team as necessary for 
positive outcomes. She maintains and tracks caseload in management information system. Keep Sector 
Lead, Task Force Lead, Project Lead, Team Lead & Group Lead informed on issues, problems & resolutions.  
Fluor Government, Guaynabo, PR, Document and Data Management Technician II – Ms. Sanz provided 
technical and administrative support for project document and data management activities in a team envi-
ronment to support fast-track recovery projects. 

FIRM
• CSRS 

EDUCATION
• MS, Environmental Science 

and Planning, Universidad 
Metropolitana

• BS, Biology, Universidad 
Interamericana, Bayamom, 
Puerto Rico

Patricia Sanz
ROLE ON PROJECT: Administrative
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2. MAXIMIZE COMPLIANCE

 Ensure compliance to minimize financial
liabilities

 Implement proven closeout and 
audit processes to demonstrate 
compliance

 Ensure NEPA and federal-funding 
compliance through broad community 
support and buy-in

 Remove government roadblocks through 
regulatory compliance

3. MAXIMIZE OUTCOMES

 Provide timely and cost-effective 
project delivery

 Deliver an efficient, e fective, 
and streamlined school facilities 
program

 Deliver state-of-the-art learning 
facilities as envisioned by PRDE 

 Deliver sustainable, green, resilient 
school facilities to reduce operating 
costs

Drawing on our team’s combined experience in the management and delivery of the largest disaster-
related school recovery programs in U.S. history, we will implement a proven, deliberate, and 
comprehensive approach to PRDE’s recovery with four all-encompassing strategies.

1. MAXIMIZE FUNDING

4. BUILD CAPACITY

 Ensure comprehensive and accurate 
damage assessments

 Provide effective DAC and PM cost 
tracking to speed reimbursements

 Ensure complete operational 
transparency for PRDE leadership

 Maximize funding utilization through 
creative layering of funding sources

 Design a scalable program to expand 
and contract with PRDE's needs

 Utilize local talent while delivering 
national expertise, knowledge and 
experience

 Enhance local economies by 
encouraging local firm participation
and Section 3 and S/W/MBE 
compliance

 Act as PRDE’s stakeholder liaison to 
enhance operational abilities

2. Implementation Plan Proposed for Work Under This RFP

APPROACH AND METHODOLOGY
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PROJECT IMPLEMENTATION PLAN:

	PRDM will complete a full desktop assessment of all current FEMA funding vs. current PRDE damage 
costs analysis. Once this situational analysis is complete, PRDM will present a recommended 
plan of action to PRDE for approval. If warranted, PRDM is prepared to assess or reassess any/
all facilities by deploying highly-qualified sta f and using state-of-the-art technology to include the 
use of Matterport cameras that support PRDE’s ability to capture all eligible damages and costs. All 
collected data will also be available to PRDE A/E firms to assist in the scope development of recovery
recipient’s project. We assume FEMA will make its current damage assessment data available within 
two weeks of our request, and we anticipate completing the full desktop assessment within 45 days of 
receiving FEMA’s data.

	We will utilize an industry standard time-tracking software to capture and analyze labor hours spent 
per eligible PW and task. This time-tracking system has been successfully utilized in multiple other 
disaster recovery programs. The system significantly streamlines the FEM  reimbursement process. 
On program day one, the system will be set up for PRDM’s use.

	We will implement cloud-based systems with real-time financial, grant, and project reporting to keep
PRDE leadership fully informed of the program’s financial and compliance status. Our team will
implement and continually access the system, and the reporting mechanisms will be stood up as the 
damage assessment and program financial data becomes available. While we will have the system
up and running within 30 days of program standup, we anticipate initial reports (based on project and 
grants data being input into the system as it becomes available) will be available within 90 days of 
program standup. 

STRATEGY #1: MAXIMIZE FUNDING 
Maximize Eligibility, Reimbursements, and Layering of Funding Sources to Expedite 

Successful Program Delivery

Time tracking 
system to 

streamline FEMA 
reimbursement 

process

Real time project 
reporting to keep 

PRDE fully informed 
at all times

Leveraging of 
funding sources for 

maximum benefit
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STRATEGY #2: MAXIMIZE COMPLIANCE 
Execute a Fully Compliant and Transparent Program to Retain Federal Funds

	Utilizing our policy knowledge of multiple federal and non-federal disaster recovery funding sources, 
PRDM will continuously identify funding options on a per-project basis to leverage funding according 
to their allowable uses to cover maximum project delivery costs. This aims to minimize any costs to be 
covered by PRDE. For example, CDBG-DR funding will be effectively managed and tracked in order 
to meet all HUD requirements to fund the non-federal cost share of FEMA grants. We can also assist 
PRDE with identification and tracking of volunteer resources to off-set the non-federal cost share and 
further the goals of the projects. This effort will begin and will sync with the master planning activities to 
define the recipient project scopes.

BENEFITS OF STRATEGY 1:

	Maximized Funding: Ability to pursue additional and/or replacement construction recipient 
projects within school portfolios through use of maximized funding. 

	Improved Cash Flow: Expedited PRDE DAC and PM reimbursements and better program 
cash-flow and liquidity maintenance through well-informed decisions that a fect DAC and PM 
costs tracking.

	Program Transparency: Well-informed decisions that positively influence overall program
success through accessible and usable quality program data.

	Leveraged Funding: Minimized out-of-pocket expenses for project implementation through 
combining available funding sources.

PROJECT IMPLEMENTATION PLAN:

	We will deploy a highly-qualified team of experts that understands all relevant policies and regulations.
Our team will implement proven processes, work-flows, and systems to track and ensure full
compliance throughout the program’s lifecycle. PRDM will deploy core team members and processes 
within 15 days of NTP issuance.
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	From day one, our team will implement a proven project and grants management document directory 
structure that mirrors the FEMA-recommended closeout structure in the cloud-based document 
repository system. Proper documentation and document management system setup establishes the 
foundation of sound compliance practices. Our documents management system will be ready for 
closeout from the start of the program, and will ensure PRDE’s readiness for any and all audits. 

	Our team is accustomed to tailoring a project approach to the unique characteristics of different states, 
regions, counties, municipalities and neighborhoods. Through our local community engagement 
partner, we will facilitate island-wide community meetings at the direction of PRDE. Working within 
each region within the PRDE, we will work with region leadership and other local leadership to gain 
a clear understanding of the unique qualities and characteristics of that region. This collaboration will 
ensure our recommended solutions are acceptable. Aside from PRDE leadership, we will reach out to 
governmental, municipal, religious, business and other leaders within each region. This will facilitate a 
dialogue and wider acceptance of PRDE’s goals and objectives. The PRDM team will ensure school 
staff and parent awareness of schedules and construction impacts to the learning environment during 
project implementation. The community engagement effort starts with the master planning effort and 
will continue through the life of the program to assist with resolving community concerns as well as 
ensuring NEPA compliance.

	By using our decades of knowledge to resolve regulatory “roadblocks”, PRDM will not only provide 
PRDE with real-world roadblock-avoidance, but moreover, the knowledge and experience of 
who to engage and at what time to resolve any issues that do arise. We will proactively engage 
commonwealth and federal stakeholders to resolve potential obstacles that could impact the program 
schedule. This activity starts on day one and will happen throughout the life of the program.

BENEFITS OF STRATEGY 2:

	Ensured Compliance: Reduced financial liability and de-obligation risk. 

	Compliant Document Retention: Streamlined closeout process — also reduces financial
and audit risk. 

	Stakeholder Satisfaction and Enhanced Community Support: Broad community support 
of eventual Master Facilities Plan gained through incorporating community input during 
master planning efforts.

	Rapid Problem Solving: Speedy recovery through knowing who to call to clear pathways.

Project implementation 
with a focus on 

successful closeout

Community engagement to 
facilitate support of PRDE’s 

goals and objectives
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PROJECT IMPLEMENTATION PLAN:

	PRDM will utilize time-tested methods of predictive planning and integrated project delivery to provide 
a timely and cost-effective program. Through our experience in delivering billions of dollars in school 
facilities master plan and recovery programs, we have collected actual hard and soft cost data we use 
to project cash flow expenditures from pre-planning through warranty/closeout. Monthly projected cost
expenditures for each master planned project will be created to aid in scheduling project execution. As 
the projects progress through implementation, the actual expenditures will be tracked and compared to 
the projections. Deviations from the projections will be analyzed and used by the Project Management 
team to manage risks to the project delivery schedule and budget. This information will be reviewed 
and discussed with PRDE monthly. Additionally, careful management of project scheduling helps 
prevent market flooding, thereby ensuring reasonable bids for the PRDE program. This process begins 
with the kick off of the design management phase of the program and continues through project 
closeout.

	Our team structure pairs up the tactical movements of our Planning, Design Management, Project 
Management, Funding Management, and Operations Management units with strategic focus to 
provide PRDE with effective day-to-day program execution. The interconnectivity of these teams as 
well as availability of real-time project status reporting, the comprehensive capabilities of our software 
tools, and readily available data and documentation, supports the streamlined nature of our project 
delivery efforts and increases project efficiency and accountabilit . Additionally, we will utilize multiple 
project delivery options including design-bid-build, design-build, and CMAR, as appropriate, to meet 
the requirements for each project within the PRDE program. Each project will be considered on an 
individual basis and recommended delivery strategy will be based on the specific project/market
conditions success metrics. The systems to support the integrated project delivery activities will be 
deployed within 15 days of program stand-up.

	To deliver state-of-the-art learning facilities as envisioned by PRDE, PRDM will evaluate and update 
PRDE’s Educational Specifications as one of the Design Management Team’s first activities (within 45
days of program standup). Master educational specifications provide for fair and equitable recovery for
the entire Commonwealth and will be one of our first activities. Furthe , supplemental conditions will be 
addressed by customization of the Master Education Specifications to meet the regional requirements.

STRATEGY #3: MAXIMIZE OUTCOMES 
Expert Management of the Planning, Development and  

Delivery of Modern, Resilient Educational Facilities 
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	PRDM’s design management team will proactively evaluate the PRDE’s current design standards 
make recommendations to incorporate sustainable, green, and resilient design measures, and 
eventually work with PRDE for its full adoption. Development of design standards will guide PRDE 
design professionals to ensure new or repaired facilities are mitigated and resilient. Further, 
supplemental conditions will be addressed by customization of the Master Design Standards to meet 
the regional requirements. Additionally, having design standards will help when trying to reach a final
cost estimate with FEMA (i.e. consistent buildings mean consistent and comparable cost estimates), 
related to the Section 428 projects. The design standards evaluation will start within the first 45 days of
the program standup.

BENEFITS OF STRATEGY 3:

	On-Time, Cost-Effective Delivery: Money saved from on-time or ahead of time project 
delivery at or below budget can be used on other facilities or other projects.

	Efficient Delivery System: Flexibility in selecting of a project delivery methods promotes 
improved efficiency and potential cost savings, Providing maximum schedule and cost
benefits and quick return of students and teachers to repair and replaced facilities

	Enhanced Learning Environment: Puerto Rican students will have a supportive learning 
environment to enhance learning ability and possibly increase test scores. 

	Reduced Operating Cost and Increase Facility Resilience: Resilient facilities facing 
future storm events will realize reduced down-time, while also capitalizing on built-in energy 
efficienc . Easier property management based on new district-wide design standards will 
provide long-term property management and maintenance efficiencies.

15-day program 
standup deployment

Projects on-time  
and on-budget

Built-in resiliencey 
and cost-effective 

design
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STRATEGY #4: CAPACITY BUILDING 
In Puerto Rico and for PRDE

PROJECT IMPLEMENTATION PLAN:

	PRDM understands both the need for and value of building an agile and scalable recovery program as 
it goes through its normal phases. Whether the need is dozens of damage inspectors on the front-end 
of the program, or scaling back as PRDE’s internal capacity increases, PRDM has the experience and 
expertise available to execute nearly seamless scaling whenever needed.

	While many involved in disaster recovery prefer to build large vertical organizations staffed with all of 
“their people,” PRDM understands the value of capacity building, and has always operated under the 
mantra “leave it better than you found it.” From the start of the program, our PMO will be structured 
to fully benefit all sta f from our decades of proven disaster recovery and project delivery experience. 
PRDM is committed to capacity building, training and transfer of our experience to PRDE and its staff. 
The PRDM team will also conduct trainings for both the locally hired PRDM staff as well as PRDE staff 
on wide varieties of disaster recovery related skills.

	With PRDM’s decades of nationwide disaster recovery experience comes the understanding that any 
truly successful recovery requires full understanding of the cultures, customs and needs of the affected 
communities. With this knowledge and understanding, PRDM’s team includes multiple Puerto Rican 
firms in both the private and non-profit sectors who will have integral and vital roles in all recovery an
project delivery operations. 

	Through the community engagement and master planning effort, PRDM will act as PRDE’s stakeholder 
liaison to enhance operational abilities. PRDM’s local teaming partners will serve the critical liaison 
role to facilitate dialogue, foster better understanding, and help resolve community concerns as PRDE 
and PRDM plan for and execute the recovery projects. Additionally, our key personnel will provide the 
reliable connection to all funding stakeholders including FEMA and HUD and will serve as PRDE’s 
advocate and advisor – always working in PRDE’s interests. The trusted lines of communication allow 
for PRDE to make informed decisions throughout the recovery process.
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BENEFITS OF STRATEGY 4:

	Scalability Enables Maximum Efficiency: PRDE can right-size the organization 
all structure as needed, including short-term technical specialties, without incurring 
significant long-term labor costs

	Harnessing National Expertise to Enhance Local Talent: PRDM local staff and 
PRDE staff training and exposure to proven disaster and delivery strategies will 
prepare Puerto Rico to best complete this recovery and respond to any future disaster 
declaration.

	Maximum Local Talent Participation: Our team will advocate for the people of 
Puerto Rico and will largely be comprised of the people of Puerto Rico, and our mentor 
programs will help grow local skills in construction and involvement in projects utilizing 
S/W/MBE and Section 3 participation.”

	Enhanced Day-to-Day Operations Focus: PRDE will be able to concentrate on day-
to-day operations and larger programmatic challenges.

Timely transfer 
of experience to 

PRDE’s staff

Enhanced 
operations abilities

Section 3 plan and 
engagement of local 
and S/W/MBE firms
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Through our combined experience managing the largest federally funded school recovery 
programs in U.S. history, PRDM has gained a unique perspective on the importance of 
having robust performance measurements and reporting tools in place from day one of any 
recovery program. While some platform flexibility is required to allow for the natural evolution
of day-to-day and ad-hoc needs, especially at program start-up, performance management 
and reporting on a program of this size will require a suite of data management tools 
designed specifically for large multi-faceted construction programs such as PRDE s.

PROJECT REPORTING
Transparency is key. Our team realizes the critical importance of reporting accurate 
and timely project progress during the entire project and grant lifecycle. Direct lines of 
communication and face-to-face interaction are necessary to provide details that reports 
alone cannot provide. Our team will engage appropriately to align with PRDE leadership 
and staff in regular face-to-face meetings, offer on-call access to our team leadership, and 
collaborate to customize the reporting deliverables and meet the program needs. We will 
provide real-time program status updates and dashboards to PRDE leadership to allow for 
critical decision making and prompt, decisive action.

Our reporting process includes two methods that will enhance PRDE’s process 
understanding and progress status: informal and formal.

	INFORMAL PROJECT REPORTING occurs daily through our Project Manager via 
direct face-to-face meetings, telephone conversations, and email communications with 
PRDE. Informal communication is critical to the team’s ability to address concerns and 
questions from PRDE staff and the public regarding the progress of individual recovery 
project efforts. This form of communication is often the most effective means to help 
PRDE address minor issues, questions, and concerns that may arise from its staff and 
the public.

	FORMAL PROJECT REPORTING will occur weekly, monthly and quarterly through 
status reports or at the frequency deemed appropriate by PRDE. Monthly project 
reports will be submitted to PRDE and will be organized by project to summarize the 

status and progress of 
all assets. Additionally, 
as outlined below, our 
implementation of the 
e-Builder cloud-based 
program management 
platform will provide 
dashboard type reports that 
are live (such as outlined 
below).

3. Performance Measurement and Reporting
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PRDM will provide PRDE with precise and accurate monthly progress reports that summarize 
our team’s activities, including a summary of project and FEMA grant status and any relevant 
issues requiring PRDE’s approval or decision-making involvement. The project team will also 
prepare and submit the quarterly reports required by federal regulations. Quarterly reports 
provided to the commonwealth are required to ensure appropriate and timely spending of the 
FEMA funding and as required by COR3 in the implementation of CDBG-DR funding. PRDM 
will assist PRDE in meeting these reporting requirements if requested.

PROJECT MANAGEMENT ELECTRONIC PLATFORM 
Through our 12+ years of managing the assessment, design and delivery of over $2.4B in 
federally-funded school recovery projects, PRDM gained unprecedented real-world experience 
in managing large-scale data-centric programs. To succeed in the on-time and on-budget 
delivery of programs the size of PRDE’s, the PMO needs not just good data-management 
systems, but state-of-the-art systems that help manage the entire project life-cycle, from 

planning through construction and 
on to operations.

With our experience and PRDE’s 
recovery goals in the forefront, 
PRDM proposes e-Builder as 
the best choice to manage the 
myriad of tasks required in a 
program the size of PRDE’s. In use 
nationwide since 1997, e-Builder is 
a leading provider of cloud-based 
applications for program, project, 
and construction management. The 
robust suite of tools e-Builder offers 
allows PRDM to connect people, 
applications, and devices through 

a unified platform to help our teams manage cost, reduce risk, reduce surprises, and build
quality educational facilities —safely, on time, and within budget.
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Business Intelligence
Informed decision making requires as-needed access to critical data, and our platform 
is designed to deliver it. e-Builder’s Business Intelligence Reporting will enable PRDE to 
visualize performance across the entire recovery program, without waiting for written reports 
preparation. Access to this near-real-time data allows for quick, informed decisions, and all 
but removes the “best guess” scenario typical with so many other programs.

This next generation of graphically rich 
dashboards and reports provides benefits
to all e-Builder users. By interacting 
with real-time data, stakeholders can 
gain insightful program performance 
information and get a clear look at 
program performance and forecasts.

Cost Management

E-builder’s Cost Management tools 
provide financial control and audit features
in a secure cloud-based environment. 
By standardizing cost tracking across 
the entire program, including funding 
from multiple sources, budget changes, 

commitment changes, and actual costs, PRDE will be able to effectively manage budgets 
across one project or the entire construction program. Detailed cost summaries with drill-
down capabilities are just a few clicks away, allowing PRDE to quickly identify past, current 
and future commitments and simplify changes throughout the program lifecycle.

Resource Management
Real-time resource management allows for accurate future labor forecasting needs, and 
can identify under-utilized resources or those resources rolling off current assignments and 
available for the next. 

Additionally, without the ability to assign staff to current and future projects, organizations 
lack focus on the allocation of staff, often resulting in an over-allocation of resources that 
surfaces too late in the project planning cycle to be adjusted. These challenges can lead to 
cost escalation and/or project delays.

As an owner-centric project information management system, e-Builder is the trusted central 
repository and serves a knowledge-base for improving performance. It allows owners to 
measure and manage every step of the capital project delivery process from planning, 
design, procurement, construction and operations. As a cloud-based program management 
solution, owners benefit from reduced cycle times, hard-dollar cost savings, mitigated risks
and exceptional productivity.

To meet and exceed the above goals from day one, while also providing the flexibility needed
to expand and contract with program needs, PRDM proposes implementation of the e-Builder 
Enterprise Project Management Software suite. In our experience, e-Builder’s fully-cloud 
based platform provides all the standard program/project management modules and provides 
a level of as-needed customization not available on other platforms. While not an exhaustive 
list of e-Builder’s functionality, a few of the platforms most prominent features are highlighted 
below.
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Dashboards
With drilldown visibility, PRDE and the PMO can quickly access, sort through, extract and 
review key project data to greatly aid the decision-making process with easy-to-understand 
graphical representations. PRDM’s implementation of the e-Builder capital project reporting 
engine will give PRDE total control over data view formats, without requiring third-party 
applications or programming knowledge. 

e-Builder’s fully configurable executive dashboards – for individual or program-wide use –
provide a graphical representation of construction project and program data using easily 

configurable charts, graphs, and gauges. 
These reports provide excellent visibility 
into the status of key performance 
indicators, again, without waiting for 
paper reports or weekly meetings.

Document Management
An immense amount of data is generated throughout the lifecycle of a large scale project, 
and given the regulatory retention requirements on federally-funded projects, a highly-
functional and intuitive document repository is critical to program success. The functionality 
built into the e-Builder platform gives team members and owners a central location to 
store, organize, and access the files they need. This module allows for consolidation of all 
project files including documents, drawings, photographs, CAD files and more – all whil
maintaining an automated audit trail. All project members can access the most recent 

version of a document which helps 
ensure stakeholders use the most 
current file versions and collaborate
using the integrated markup tools.



PRDM Response for Puerto Rico Department of Education  RFP No.: PRDE (ER)-2019-02 |  Program Management Services   |  31

EQUIPMENT AND SERVICE PROPOSAL TAB 3

PROJECT LIFECYCLE MANAGEMENT

While management of any large-scale construction program comes with inherent complexities, even more 
so for government funded program. At the core of every program are its projects and the management 
of one, or in PRDE’s case many, project lifecycles. Our team’s keen, experience-based understanding of 
every detail of these project lifecycles is at the heart of what we do, and our reporting and performance 
matrices align perfectly to support those efforts. 

PRDE will have the capability to strategically manage project data with just the right combination of 
functionality and customizable tools to quickly tailor the system to fit evolving information management
needs. These systems are designed to take the lessons learned on current and past projects and apply 
them to future projects, an important capability for the recovery program.

Project Lifecycle
Management
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A  Processes in place to assure billing issues are corrected in a 
timely fashion.

At the stand-up of the program, PRDM will coordinate with PRDE to ensure that all parties understand 
and are in agreement with the invoice tracking process flo . That process will be integrated into PRDM’s 
data management system. Additionally, when individual projects begin, invoice requirements and the 
process invoice issue resolution will be discussed with all vendors at the project kick-off meetings.

When PRDM receives invoices from the A/E of record, the contractor, or any other consultant providing 
supplemental services to execute the recovery 
program, invoices are entered into the document 
repository system and the process flow step is
tracked. Both the project management and funding 
management teams review invoices to ensure 
correctness and compliance. If an issue is identified,
the invoice will be returned to the vendor and the 
issue with the invoice will be documented in writing 
with instructions to revise and re-submit the invoice with a new invoice number and date to differentiate 
the paperwork. 

B  
Describe how tracking numbers are assigned in order to ensure 
billing problems do not “disappear”.

One dashboard report PRDM uses on a regular basis for existing programs shows an aged report of all 
project invoices. A color coded visual indicates if an invoice has been pending without PRDE payment 
and for how long. Green indicates the invoice is within the contractually agreed upon period, yellow 
means the invoice is beyond the 30-day contractual period, and red means the invoice is at least 60 days 
beyond the contractually agreed upon period. The system also shows where the invoice is in the process 
flo .

4. Billing Dispute Resolution For All Proposed Services

Current > 30 days > 60 days
Invoice Status

Rapid dispute 
resolution
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C  Procedures for resolving issue and escalation process:

1. If an invoice issue is identified (by someone on the PRDE team other than the PM), that person
will notify the PM and the data manager in writing. 

2. The PM will notify the A/E of record in writing, and will include correspondence documenting the 
facts using dates, emails, call notes, etc. to document the issue.

3. The data manager documents the issue and the correspondence in the notes of the data 
management system.

4. Additionally, internally invoice aging reports will be reviewed on a weekly basis and the team 
Directors will push for resolution within the following week.

5. If there is a contract dispute (beyond an 
invoice issue) the PM will elevate the issue 
to the Program Director. The Program 
Director will listen to each party’s side and 
will ask the parties to document the issue 
and submit a summary of the arguments 
to the PMO. If the parties, facilitated by the 
Program Director, come to a settlement 
agreement, the vendor will then submit a change order/amendment to address the change. 
If the parties cannot come to an agreement, the Program Director will then recommend the 
dispute to legal counsel for arbitration or legal action, per the contract terms between PRDE and 
the vendor. 

Minimized Risk
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A  Initial problem identification.
In the program delivery process, potential problems or issues are monitored through the regular program 
meetings with PRDM’s PM, PRDE, Architect, and Contractor, as well as being available ad hoc through 
the team’s data management systems. In those meetings, we review project budgets and schedules 
weekly and work through each item at the project level. Potential issues that may turn into design 
amendments or construction proposed change orders are evaluated are discussed, and often site visits 
are made to validate the issue. The project team will work through each item at the project level and 

elevate any issues to senior staff if resolutions 
cannot be accomplished. Notifications of risk and
associated recommendations for mitigation will 
be discussed with PRDE no less than once a 
week.

B  Determination of priority and 
severity of problem.
Each issue is tracked in our data management 
systems. The Project Manager will assign a 
priority number using an agreed upon metric 
within the system that incorporates severity, so all 
stakeholders can view and monitor the issue, the 
priority of that issue, as well as the resolution of 
the issue. If the Director of Project Management 
disagrees with the PM’s assignment of the priority 
number, then the Director is able to override the 
priority assignment in the system.

C  Steps for resolving problem.
Most design and construction issues can be resolved at the working level, and these are still tracked in 
our data management system. However, if an issue requires elevation, we utilize and will issue situational 
analysis forms to clearly define the issue, describe the recommended resolution and possible outcomes,
and it is routed to all appropriate stakeholders to ensure visibility and awareness. An example form looks 
like this:

Once the issue is elevated, the Project Management Director will confirm PRDE s concurrence with the 
recommendation. The vast majority of issues and changes are managed and resolved in this manner and 
should not affect the project’s schedule.

D  Problem escalation for situations when resolution is not 
forthcoming, or an implemented solution is unsatisfactory.

If the PRDE does not agree with the recommendations, the Project Management Director will bring back 
PRDE’s concerns about the proposed recommendation and other solutions will be discussed with the A/E 
and contractor and a new recommendation will be developed and submitted for PRDE’s concurrence. 
Each step will be tracked within the data management system to document issues and concerns for 
each project, which will help protect the PRDE in the unlikely event of litigation with either the A/E or the 
contractor.

SAMPLE

5. Problem Escalation Process
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TAB 4: Price Sheet



Item/Position Title Price/Rate Per Hour
Administrative Assistant 81.00$    
Advisor/Subject Matter Expert 242.00$    
Appeals and Arbitration Support 213.00$    
Assistant Project Manager 115.00$    
Audit Support 178.00$    
Change control/compliance Specialist 196.00$    
Community Outreach/Engagement Manager 190.00$    
Cost Estimator 173.00$    
Data Manager 127.00$    
Document Controller 92.00$    
Field Inspectors 86.00$    
Functional Manager^ 207.00$    
Functional Team Director^^ 224.00$    
Funding Specialist^^^ 193.00$    
Funding Support Specialist^^^^ 159.00$    
Master Planner 207.00$    
Operations Support Specialist^^^^^ 146.00$    
Program Director 259.00$    
Project Executive 265.00$    
Project Manager 190.00$    
Safety Officer 184.00$    
Senior Functional Manager^^^^^^ 223.00$    

**The hourly rates and total cost submitted as part of this proposal are contingent upon:
1. PRDE providing reasonable satisfaction that PRDE has the funds available for the payment of the fees, and;
2. PRDE has, or will identify prior to executing the contact, the account number to be used for payments under
this contract in accordance with 3P.R.L.A. Section 8615 (j), and;
3. As stated in PRDE (ER) – 2019-02 Addenda #3 issued April 2, 2019, PRDE commits to include language in the
final contract agreeing to pay all invoices within 90 days of invoice acceptance regardless of acceptance or
approvals by COR3, P3, FEMA, HUD, or PR Department of Housing.

Shown below is our proposed hourly rate by category of the personnel proposed for the Program Management 
Team.  The various types of positions shown provides PRDE additional flexibility in implementing the recovery 
program.  The categories are based on our experience on past projects of similar size and scope, and our best 
estimated of the scope of work to be performed in the 3-year contract.

PROPOSAL SUBMITTAL FORM 2 - PRICE PROPOSAL FORM

TOTAL PROPOSAL PRICING: $72,565,929.00*
*TOTAL NOT TO EXCEED AMOUNT FOR INITIAL 3-YEAR CONTRACT

TOTAL PROPOSAL PRICING FOR EVALUATION PURPOSES, AFTER APPLICATION 
OF INVESTMENT PERCENTAGE:   N/A



***Notes:  
1. Rates are guaranteed for performance period of the 3-year contract term.
2. Pricing shall remain firm and effective for 180 days from the date of submission.
3. Rates are all-inclusive, unless PRDE makes a special request for other materials or purchases, which would be
purchased with no mark-up.

****Position Title in the Rate Sheets May Include Multiple Positions on the Org Chart:           
Încludes:  Design Manager, Finance Manager, Permits Manager, and Standards and Compliance Manager.          

^ Încludes: Design Management/Resiliency Director, Funding Management Director, Operations Management 
Director, Planning Director, and Project Management Director.          
^^ Încludes:  FEMA PA Specialist and CDBG-DR Specialist.          
^^^ Încludes: Closeout Specialist, Contents Specialist, EHP Specialist, Financial Specialist, Hazard Mitigation 
Specialist, Insurance Specialist, and Reimbursement Specialist.          
^^^^ Încludes: Procurement Specialist, Project Controls Specialist, and Project Scheduler.          
^^^^^ Încludes:  Sr. Design Manager, Sr. FEMA Manager, Sr. CDBG Manager, Sr. Project Manager, and Resilience 
Specialist.          

PROPOSAL SUBMITTAL FORM 2 - PRICE PROPOSAL FORM
Continued
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TAB 5: Non-Collusion Affidavit
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PROPOSAL SUBMITTAL FORM 3 - NON-COLLUSION AFFIDAVIT 

EACH PROPOSER IS REQUIRED TO SUBMIT A NON-COLLUSION AFFIDAVIT WITH ITS PROPOSAL. 
ANY PROPOSER THAT FAILS TO SUBMIT A NON-COLLUSION AFFIDAVIT SHALL BE AUTOMATICALLY 
DISQUALIFIED FROM CONSIDERATION FOR AN AWARD. 

I, the  undersigned,  am  the  of _   (the 
“Proposer”), and being duly sworn, declare that the proposal submitted by the Proposer in response to PRDE 
(ER)- 2019-02 is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the proposal is genuine and not collusive or sham; that the proposer 
has not directly or indirectly induced or solicited any other proposer to put in a false or sham proposal, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any proposer or anyone else to put in a 
sham proposal; that the proposer has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the proposal price of the proposer or any other proposer, or to 
fix any overhead, profit, or cost element of the proposal price, or of that of any other proposer, or to secure any 
advantage against the Government of Puerto Rico or the Puerto Rico Department of Education; that all statements 
contained in the proposal are true; and, further, that the Proposer has not, directly or indirectly, submitted its 
proposal price or any breakdown thereof,, or the contents thereof, or divulged information or data relative thereto, 
or paid, and will not pay, any fee to any corporation, partnership, company association, organization, proposal 
depository, or to any member or agent thereof to effectuate a collusive or sham proposal. 

I certify (or declare) under penalty of perjury under the laws of Puerto Rico that the foregoing is true and 
correct. 

NAME OF PROPOSER: 
Signature: 

Name: Title: 

Date: 

NOTARY PUBLIC SEAL 

Sworn to and subscribed before me on this  day of ______________, 2019, proved to me on the basis of 
satisfactory evident to be the person who appeared before me and signed this Affidavit. 

NOTE:  Certified Risk Management Group's (CRMG) company policy 
precludes it from signing an affidavit attesting to any business practice 
of a Prime Consultant when CRMG's role on the proposed project is 
that of subconsultant.

PR Disaster Management, LLC (PRDM), if awarded a contract, will 
ensure all team members (JV partners and subconsultants) complete 
and sign all PRDE's required documents.
_________________________________________________________

_________________________________________________________
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TAB 6: Proposal Bid Bond



davidbuckman
Typewritten Text
PR Disaster Management, L.L.C.

davidbuckman
Typewritten Text
361 San Francisco Street, San Juan, Puerto Rico, 00901

davidbuckman
Typewritten Text
N/A (Surety provided on separate form by different agent)

davidbuckman
Typewritten Text
Willis of Illinois, Inc.

davidbuckman
Typewritten Text
312-288-7150 (LaCrecia Kinlaw)

davidbuckman
Typewritten Text
Provided by     others

davidbuckman
Typewritten Text
PR Disaster Management, L.L.C.



davidbuckman
Typewritten Text
Provided by   others











 
 
 

 Lynn Cracraft 

Account Executive Officer 
Travelers Bond 
940 West Port Plaza 
Suite 270 
Maryland Heights, MO 63146 

(314) 579-8313 
 

 

    
 

   

April 17, 2019 

 

Osvaldo Guzman 

Undersecretary of Administration 

Puerto Rico Department of Education 

150 Federico Acosta Street 2nd Floor 

Undersecretary of Administration’s Office 

Uranizacion Industrial Tres Monjitas 

Hato Rey, Puerto Rico 

 

Re: RFP - PRDE (ER)-2019-02 

  

Dear Members of the Selection Committee, 

 

PR Disaster Management, L.L.C. (PRDM)  has advised Travelers Casualty and Surety 

Company of America, as their surety, of their desire to perform construction services for your 

captioned project. We have enjoyed a relationship with PRDM and its affiliates for 40 years and 

in that time we have provided any bid, performance and payment bonds that they have 

required. They are certainly qualified to perform contracts such as yours, as they have bonding 

capacity of $200 million per single project and $1.25 billion in the aggregate. PRDM currently 

has over $300 million in available capacity. This is not to be construed to be a maximum, but 

rather working parameters. PRDM has always met their contractual obligations and we believe 

there is not a higher quality firm you could choose to work with.  

Should PRDM be awarded a contract on this or any of your projects and be required to 

provide performance and payment bonds for same, and should contractor so request, we would 

be in position to provide such bonds, subject to a favorable review of the final bond forms, 

contract documents and specifications and usual underwriting requirements at the time. 

In addition, Travelers is licensed to do business in all states and U.S. territories and we 

have an A.M. Best Co. rating of A++ with a financial size category of XV. 

 

Sincerely, 

 

Travelers Casualty and Surety Company of America 

 

 

 

 

Lynn Cracraft, Account Executive Officer 
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TAB 7: Proposer Questionnaire
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PROPOSAL SUBMITTAL FORM 4 - PROPOSER QUESTIONNAIRE 

ANSWER ALL QUESTIONS THAT APPLY; IF A QUESTION DOES NOT APPLY, MARK N/A. 

BUSINESS INFORMATION 

OTHER OPERATIONAL INFORMATION 

. 

; Fax Number: ; 

. Web Site Address: . 

Business Name: 

Telephone Number: 

E-mail Address:

Business Address:

 City: ; 

Years in Business: . 

Check the following as it applies to your Business: 

Public Corporation 

Sole Proprietorship 

Manufacturer 

Privately Held Corporation 

Limited Liability Company 

Distributor 

Limited Partnership 

Are you a subsidiary of another Company: No; 

Service Proposer 

If Yes, name of parent: 

List all companies with whom you have partial or complete ownership:

Check the following Business Classifications that apply to your firm, if any: 

Small Business Concern Minority owned business Woman owned business 

Number hourly employees: Direct ;   Indirect 

Number salary employees:  Direct ; Indirect 

Normal work days: ; Normal work hours: ; 

PR Disaster Management, LLC

(225) 769-0546 (225) 767-0060

 chris.pellegrin@prdmllc.com

361 San Francisco Street

San Juan, Puerto Rico 00901

1

X

X

N/A

0 0

0 0

Mon-Fri 40
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PROPOSAL SUBMITTAL FORM 4 - PROPOSER QUESTIONNAIRE 

ANSWER ALL QUESTIONS THAT APPLY; IF A QUESTION DOES NOT APPLY, MARK N/A. 

BUSINESS INFORMATION 

OTHER OPERATIONAL INFORMATION 

Business Name: . 

Telephone Number: ; Fax Number: ; 

E-mail Address: . Web Site Address: . 

Business  Address: 

 City: 

Years in Business: . 

Check the following as it applies to your Business: 

Public Corporation 

Sole Proprietorship 

Manufacturer 

Privately Held Corporation 

Limited Liability Company 

Distributor 

Limited Partnership 

Are you a subsidiary of another Company: No; 

Service Proposer 

If Yes, name of parent: 

List all companies with whom you have partial or complete ownership:

Check the following Business Classifications that apply to your firm, if any: 
Small Business Concern Minority owned business Woman owned business 

;   Indirect 

; Indirect 

; Normal work hours: ; 

CSRS, Inc.

(225) 769-0546

tim.barfield@csrsinc.com www.csrsinc.com

6767 Perkins Rd., Suite 200

Baton Rouge, LA 70808

41

X

X

B&D/CSRS, LLC; CMP Group, LLC;  CSRS & Partners, LLC; CSRS Disaster Recovery Management, LLC; CSRS/Tillage, LLC; 

0

0

Number hourly employees: Direct 

Number salary employees:  Direct 

Normal work days: Mon - Fri 40 hours / week

(225) 767-0060

 CSRS/HDCA, LLC; Louisiana Water Resources Services, LLC; PR Disaster Management, LLC; Provident Disaster Recovery, LLC 

27

102
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Note:  As a newly-formed entity, please refer member teams' client 
references included in this proposal submittal.

PR Disaster Management LLC Client Refrences

giardina
Highlight
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Ascension Parish School Board
1100 Webster, Donaldsonville, LA 70346
Chad Lynch, Director of Planning & Construction,

2016 to Present
(225)323-0258
chad.lynch@apsb.org,

Program management services for development and implementation
of recovery plan, including design management, construction 
management, field inspections, and project controls.

2007 to Present

2007 to 2018
Lona Hankins, former RSD Executive Director of Major Capital Projects
lonaedwardshankins@gmail.com 
(504) 202-2039

Program management for $1.8B district-wide disaster relief program
including policy based Public Assistance (PA) Funding Team to 
manage the funding from numerous sources, including the FEMA Public 
Assistance Program, the Hazard Mitigation Grant Program and 
Community Development Block Grants
$37.1M

2016 to Present

$8.8M

Recover School District (RSD)
909 Poydras Street, Suite 1230

CSRS, Inc. Client Reference

CSRS, Inc. Client Reference

giardina
Highlight
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CLIENT REFERENCE NO. 3 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Warren Drake, Superintendent
warrendrake@ebrschools.org
(225) 922-5618

1999 to Present

1999 to Present

Comprehensive program management for the design and construction 
of approximately $900M facility improvements for over 90 campuses. 
Also, provided program management for the 2016 flood recovery 
program. 

$11.7M for Tax Plan Ph2 & 3;  and $4.2M for 2016 Flood Recovery

CLIENT REFERENCE NO. 4 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 5 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CSRS, Inc. Client Reference

East Baton Rouge Parish School System 
1050 S Foster, Baton Rouge, LA 70806 
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PROPOSAL SUBMITTAL FORM 5: PROPOSER REFERENCES (3 Required) 
 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

 
 

CLIENT REFERENCE NO. 1                           HORNE Client References 
 

CLIENT NAME: Mississippi Emergency Management Agency 

ADDRESS:  Post Office Box 5644 Pearl, Mississippi 39288 

CONTACT NAME/TITLE: Clayton French / Recovery Office Director 

CONTACT EMAIL:cfrench@mema.ms.gov 

SERVICE DATES: January 2006 – ongoing 

CONTACT PHONE: (601) 933-6886 

DESCRIPTION OF WORK PERFORMED/PERFORMING: 

PROJECT DESCRIPTION: 
The HORNE team has worked hand-in-hand with the Mississippi Emergency Management  Agency (MEMA), 
FEMA, State, local governments, and sub-grantees over the last 13 years to help the State of Mississippi after 
the devastating destruction caused by Hurricane Katrina. We work alongside the State to ensure that all claimed 
costs are allowable and that all cash requests are within  scope and processed correctly. HORNE also ensures 
that all costs that can be claimed are claimed. HORNE’s financial management and oversight after Hurricane 
Katrina included accounting oversight, document compliance, and pay request processing for more than 780 sub-
grantees, totaling  over 11,000 projects and representing $3.2 billion through FEMA’s Public Assistance Program 
and $3 million through FEMA’s Hazard Mitigation Grant Program.  
 
SERVICES PROVIDED: 
• Program Management 
• Audit oversight and management  
• Programmatic monitoring 
• OIG and Improper Payments Elimination and recovery Act Audits 
• Claims processing under the Emergency Management Assistance Compact  
• Processed reimbursed requests for Electric Power Association Cooperatives for emergency power restoration 
• Duplication of benefit verification 
• Project Worksheet Reviews 
• Document Management 
• Budget creation, tracking, reporting and Budget variance monitoring 
• Financial compliance (tracking, catalog and document) 
• Project financial controls and reporting 
• Coordinate with federal, state and local financial community 
• Procurement and contracting compliance 
• Fraud, waste and abuse identification and remediation 
• Executive reporting and presentations 
• Issue resolution 
• Financial data analysis 
• Financial performance and projection modeling 
• Close out 

CONTRACT AMOUNT ($): $178.2M 
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CLIENT REFERENCE NO. 2   HORNE Client References 

 
CLIENT NAME: Texas Division of Emergency Management 

ADDRESS:  1033 La Posada Drive Austin, Texas 78752, Suite 150 

CONTACT NAME/TITLE: Steve Cottle, CDEM, CTCM / Section Administrator, Grant Processing Recovery, 
Mitigation and Standards 

CONTACT EMAIL:steve.cottle@dps.texas.gov 

SERVICE DATES: October 2010 – June 2018 

CONTACT PHONE: (512) 424-2488 

DESCRIPTION OF WORK PERFORMED/PERFORMING: 

PROJECT DESCRIPTION: 
For nearly eight years, HORNE performed grant monitoring, compliance review, and other administrative tasks 
for the Texas Department of Public Safety Division of Emergency Management (TDEM) in their implementation of 
$2.2 billion of FEMA Public Assistance and Hazard Mitigation programs across 16 disasters (Hurricane Rita to 
Hurricane Harvey). HORNE provided a flex-force of disaster recovery and financial specialists who worked 
alongside TDEM throughout each phase of the disaster lifecycle to ensure both TDEM and impacted 
Subrecipients were equipped with partners to navigate federal program requirements and to speed recovery. 
HORNE’s financial and grant management oversight included more than 737 subrecipients, totaling  over 6,200 
projects and representing $1.8 billion through FEMA’s Public Assistance Program. 

SERVICES PROVIDED: 
• Program Management 
• Supported requests for information and stakeholder meetings for OIG, Single Audit, and Improper Payments 

Elimination and Recovery Act Audits 
• Provided budget creation, tracking, reporting and budget variance monitoring 
• Attended recovery scoping meetings 
• Performed subrecipient risk assessments  
• Reviewed Request for Public Assistance 
• Served as subrecipient grant coordinator for key meetings and communications among FEMA, grantee and 

subrecipient 
• Submitted reimbursement request consolidated review files  
• Performed procurement reviews 
• Performed project worksheet reviews 
• Provided document management 
• Provided issue resolution guidance 
• Provided consolidated files for appeals 
• Provided consolidated files for scope change requests 
• Responded to FEMA requests for information 
• Completed site inspection forms 
• Completed grantee quarterly reporting 
• Submitted time extension requests for approval 
• Submitted consolidated close-out files 
• Performed weekly and monthly executive reporting  
• Provided responses to ad-hoc executive leadership requests 
• Conducted training for grantee staff 
• Provided training material 
• Provided policies and procedures for public assistance and hazard mitigation grant programs 

CONTRACT AMOUNT ($): $58.8M 
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CLIENT REFERENCE NO. 3   HORNE Client References 
 

CLIENT NAME: Colorado Department of Public Safety, Division of Homeland Security and Emergency 
Management 

ADDRESS:  9195 E. Mineral Avenue, Suite 200, Centennial, Colorado 80112 

CONTACT NAME/TITLE: Steve Boand 

CONTACT EMAIL:steven.boand@state.co.us 

SERVICE DATES: February 2015 - Ongoing 

CONTACT PHONE: (720) 852-6696 

DESCRIPTION OF WORK PERFORMED/PERFORMING: 

PROJECT DESCRIPTION: 
 
HORNE arrived in February 2015 to assist the Colorado Department of Homeland Security and Emergency 
Management (DHSEM) with their $88.2 million HMGP program. Upon arrival, we immediately identified 
opportunities to innovate the State’s program design resulting in cost savings. Our team provided programmatic 
guidance, financial and compliance review of reimbursement requests, project tracking, reporting, and 
document management for various project types including acquisition, elevation, and infrastructure. 
 
Our team also proactively led the State to include pre-award activities in subrecipient applications for 
appropriate reimbursement. We streamlined the appraisal process for acquisition activities; developed an 
Emergency Management Grants database for accurate monitoring and implemented coordinated and global 
match procedures to promote cash flow from FEMA and CDBG-DR match funding streams. 
 
SERVICES PROVIDED: 
• HMGP/CDBG-DR match 
• Infrastructure implementation 
• Oversight services 
 

CONTRACT AMOUNT ($): $9.3M 
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Fort Worth Independent School District, 100 N. University, 
Fort Worth, TX 76107
Dr. Kent Scribner / FWISD Superintendent
Kent.scribner@fwisd.org
(817) 814-1900

2 New Schools, 14 Major High School Renovations, 1 Elementary 
Renovation and 16 Athletic projects; total of 33 projects

$750M

December 2017 to Present

CORE Client Reference



MOMA Client References



MOMA Client References
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Mississippi Emergency Management Agency, 1 Mema Drive, Pearl, 
MS 39298

Clayton French, Director of Recovery, cfrench@mema.ms.gov, 
01/14 - 12/17
(601) 933_6886
01/14 - 12/17

Hurricane Katrina Public Assistance Program Staffing

$5.4 million

(see PR Disaster Management LLC team members' Form 5 for 
additional the PRDM team's additional client references. 

Atkins Client Reference



P&S Client References



P&S Client References



Redline Global Client References



Redline Global Client References



Centros Sor Isolina Client References



Centros Sor Isolina Client References
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS:   
CONTACT NAME/TITLE:   
CONTACT EMAIL: SERVICE DATES:   
CONTACT PHONE:  
SERVICE DATES:   
DESCRIPTION OF WORK PERFORMED 
/PERFORMING:   

CONTRACT AMOUNT ($):  

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS:   
CONTACT NAME/TITLE:   
CONTACT EMAIL: SERVICE DATES:   
CONTACT PHONE:  
SERVICE DATES:   
DESCRIPTION OF WORK PERFORMED 
/PERFORMING:   

CONTRACT AMOUNT ($):  

James Clark / Manager
jamesclark5@deloitte.com
225.317.3106
01/2019 - Present

Public Assistance Technical Support and Grants Management

$750K

Deloitte / 1500 Main Street, Baton Rouge, LA 70802

Aptim Environmental & Infrastructure, LLC / 1500 Main Street, Baton Rouge, 70802

Jeff Eicholz / Program Manager

614.266.0614
Jeffrey.Eicholz@aptim.com 08/2018 - Present

08/2018 Present

01/2019 Present

Program Technical Support & IT Support - PA/HM/IA/NFIP

$200K

Emergent Risk Client References
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CLIENT REFERENCE NO. 3 

CLIENT NAME: ADDRESS:   
CONTACT NAME/TITLE:   
CONTACT EMAIL: SERVICE DATES:   
CONTACT PHONE:  
SERVICE DATES:   
DESCRIPTION OF WORK PERFORMED 
/PERFORMING:   

  

CONTRACT AMOUNT ($):  

AECOM: 1600 Perimeter Park Dr, Morrisville, NC 27560
Joe Chapman / Program Manager
joe.chapman@aecom.com / 02/2019 - Present
704.564.0840
02/2019 - Present

Inspections, damage assessment, construction management,
work verification, contractor pay applications, public assistance

$75k

Emergent Risk Client References
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Scott Layne
Deputy Superintendent of Operations

slayne@dallasisd.org
(972) 925-5109

Long Range Facility Master Plan - Included in this strategic endeavor was a long 

term plan and schedule to provide a path for the district to successfully fulfill educational

obligations to the communities they serve. A facility assessment and comprehensive

 maintenance study was completed as part of this plan as well as a demographics study,

 educational specifications, technical design guidelines, capacity and utilization study. 

2017-2018

IN2 Client References
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS: 
CONTACT NAME/TITLE: 
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE: 
SERVICE DATES: 
DESCRIPTION OF WORK PERFORMED 
/PERFORMING: 

CONTRACT AMOUNT ($): 

Cooperativa de Seguros Múltiples de PR (CSM)
PO BOX 363846, SAN JUAN, PR 00936-3846 
Lisa López Smith, Claims Manager
lisa@segurosmultiples.com

September 2017 - April 2019
(787) 622-3575  Ext. 2379 

$3,032,238 

Development of catastrophic claims management strategy
Implementation of catastrophic claims management response and 
CAT Center.  Inspection and estimates of losses. Approximately 
70,000 claims have been managed by CSM

for Certified Risk Management Group LLC
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PROPOSAL SUBMITTAL FORM 5:  PROPOSER REFERENCES (3 Required) 

Proposer is required to provide a minimum of three (3) customer references for similar scope and 
magnitude of work that Proposer has performed within the past three (3) years. Please include only 
references for services that are similar enough to demonstrate Proposer’s ability to perform the services 
requested in the above-referenced RFP. 

CLIENT REFERENCE NO. 1 

CLIENT NAME: ADDRESS:   
CONTACT NAME/TITLE:   
CONTACT EMAIL: SERVICE DATES: 
CONTACT PHONE:  
SERVICE DATES:   
DESCRIPTION OF WORK PERFORMED 
/PERFORMING:   

  
  

CONTRACT AMOUNT ($):  

CLIENT REFERENCE NO. 2 

CLIENT NAME: ADDRESS:   
CONTACT NAME/TITLE:   
CONTACT EMAIL: SERVICE DATES:   
CONTACT PHONE:  
SERVICE DATES:   
DESCRIPTION OF WORK PERFORMED 
/PERFORMING:   

  
  

CONTRACT AMOUNT ($):  

Lynn Wiltz

Provided grant management  and project management services to 
the City of New Orleans after Hurricane Katrina including high profile  
projects.
Managed approximatley $300 M in grant funding

504 473-1462
January 2011-May 2017

City of New Orleans

Orange County Texas

Provided grant management, cost estimating, building assessments,
prepared project worksheets, Hazard Mitigation Proposals for 24  
buildings severly damaged by Hurricane Harvey, including, Courthouses,
Sheriff Offices, District Attorney building, County Jail, County Clerk, building

District Clerk building, Airport building and parks buildings. Approx $40M

Lisa Cookmeyer
May 2018- October 2018
504 982-0088
April 2018-October 2018

Carlos Sosa, LLC Client References



Hagerty Client References



Hagerty Client References
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TAB 9: Designation of Subcontractors



RFP NO: PRDE (ER)-2019-02 
 

 
 

PROPOSAL SUBMITTAL FORM 6: DESIGNATION OF SUBCONTRACTORS 
 
 
PROPOSER NAME:                               PR Disaster Management, LLC 
 
 
JOINT VENTURE PARTNER NO. 1:  
Proposed Subcontractor Services: Overall program management and administration    
Percentage (%) of Total Work: Estimated up to 34%  
Joint Venture Partner Name: CSRS, Inc.   
Address:  6767 Perkins Road, Suite 200, Baton Rouge, LA 70808   
Contact Person/Title: Thomas A. “Tim” Barfield, Jr. / President  
Phone: (225) 769-0546  
Email Address:  tim.barfield@csrsinc.com   
 
 
JOINT VENTURE PARTNER NO. 2:  
Proposed Subcontractor Services: Overall program management and administration   
Percentage (%) of Total Work: Estimated up to 15%  
Joint Venture Partner Name: CORE Construction Services, LLC.   
Address:  3131 North I-10 Service Road East, Suite 401, Metairie, LA 70002   
Contact Person/Title: Jim Jacobs / President  
Phone: (972) 668-9340  
Email Address:  jimjacobs@coreconstruction.com   
 
 
SUBCONTRACTOR NO. 1:  
Proposed Subcontractor Services: Grants management    
Percentage (%) of Total Work: Estimated up to 11%  
Subcontractor Name: Redline Global, LLC   
Address:  HC-33 PO Box 2074, Dorado, PR 00646   
Contact Person/Title: Rance MacFarland / CEO  
Phone: (504) 287-9218  
Email Address:  r.mcfarland@redlinegllc.com    
 

 
 

ADD ADDITIONAL PAGES IF NEEDED 
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SUBCONTRACTOR NO. 2:  
Proposed Subcontractor Services: Project management    
Percentage (%) of Total Work: Estimated up to 15%  
Subcontractor Name: Atkins Caribe, LLP   
Address:  Calle 1, Lote 15, Suite 400, Guaynabo, PR 00968   
Contact Person/Title: Raymond Martinez Ojeda / Director  
Phone: (787) 773-1849  
Email Address:  Ray.Martinez@atkinsglobal.com   
 

SUBCONTRACTOR NO. 3:  
Proposed Subcontractor Services: Permitting advisory, code compliance, and community outreach   
Percentage (%) of Total Work: Estimated up to 2%  
Subcontractor Name: MOMA Consulting Group LLC   
Address:  703 Union St. Miramar, San Juan, PR 00908   
Contact Person/Title: Rogelio M Marzan, MArch / Owner/Principal  
Phone: (939) 940-0553  
Email Address:  rogelio@momacg.com   
 

SUBCONTRACTOR NO. 4:   Permitting advisory, code compliance, community outreach and         
Proposed Subcontractor Services: design management  
Percentage (%) of Total Work: Estimated up to 2%  
Subcontractor Name: P & S Consultants, LLC   
Address:  B5 calle Tabonuco, Ste 216, PMB 328, San Juan, PR 00968   
Contact Person/Title: Pedro Lorenzo, PE, BSCE / President  
Phone: (787) 783-1436  
Email Address:  plorenzo@psconsultantspr.com   
 

SUBCONTRACTOR NO. 5:  
Proposed Subcontractor Services: Community Outreach   
Percentage (%) of Total Work: Estimated up to 4%  
Subcontractor Name: Centro Sor Isolina Ferré   
Address:  PO Box 7313, San Juan, PR 00926   
Contact Person/Title: Luis Ortiz / CEO  
Phone: (787) 842-0000  
Email Address:  luis.ortiz@csifpr.org   
 

ADD ADDITIONAL PAGES IF NEEDED 
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SUBCONTRACTOR NO. 6:  
Proposed Subcontractor Services: Grants management   
Percentage (%) of Total Work: Estimated up to 1.5%  
Subcontractor Name: Carlos Sosa, LLC   
Address:  1260 Esplanade Avenue, Unit 2, New Orleans, LA 70116   
Contact Person/Title: Carlos Sosa / Principal  
Phone: (303) 215-9394  
Email Address:  csosa@sosallc.com   
 

 
SUBCONTRACTOR NO. 7:  
Proposed Subcontractor Services: Master planning, design standards    
Percentage (%) of Total Work: Estimated up to 3%  
Subcontractor Name: IN2 Architecture, Inc.   
Address:  12222 Merit Drive, Suite 1140, Dallas, TX 75251   
Contact Person/Title: Irene Nigaglioni, AIA, ALEP, LEED AP BD+C / President  
Phone: (214) 912-5979  
Email Address:  irene@in2arch.com    
 

  
SUBCONTRACTOR NO. 8:  
Proposed Subcontractor Services: Policy guidance, grants management    
Percentage (%) of Total Work: Estimated up to 2%  
Subcontractor Name: Emergent Risk Solutions, LLC   
Address:  3101 Highland Road, Suite 323, Baton Rouge, LA 70802   
Contact Person/Title: Kipp Nelson / Owner/Managing Director  
Phone: (985) 507-2011  
Email Address:  Kipp.nelson@Thinkemergent.com   
 

 
SUBCONTRACTOR NO. 9:  
Proposed Subcontractor Services: Grants management   
Percentage (%) of Total Work: Estimated up to 4.5%  
Subcontractor Name: Hagerty Consulting, Inc.   
Address:  1618 Orrington Avenue, Suite 201, Evanston, IL 60201   
Contact Person/Title: Mark O’Mara / Director of Recovery  
Phone: (717) 676-0278  
Email Address:  Mark.OMara@HagertyConsulting.com   
 

ADD ADDITIONAL PAGES IF NEEDED 
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SUBCONTRACTOR NO. 10:  
Proposed Subcontractor Services: Procurement, grants management, and audit support   
Percentage (%) of Total Work: Estimated up to 5%  
Subcontractor Name: Horne, LLP   
Address:  10000 Perkins Rowe, Bldg G, Suite 610, Baton Rouge, LA 70810   
Contact Person/Title: Jonathan Krebs / Partner  
Phone: (601) 466-0056  
Email Address:  jonathan.krebs@hornellp.com  
 
 
 
SUBCONTRACTOR NO. 11:  
Proposed Subcontractor Services: Assessments, resilience, hazard mitigation, and insurance    
Percentage (%) of Total Work: Estimated up to 1%  
Subcontractor Name: Certified Risk Management Group, LLC   
Address:  PO Box 1415, Guaynabo, PR 00970   
Contact Person/Title: Haydéé Quinones Berberena, PE / President and CEO  
Phone: (225) 769-0546  
Email Address:  haydee@certifiedrmgroup.com  

 
 

ADD ADDITIONAL PAGES IF NEEDED 
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TAB 10: Certificate of Insurance 
Coverage



CERTIFICATE OF INSURANCE COVERAGE TAB 10

TAB 10. Certificate of Insurance Coverage (Form 7) 
In accordance with the Certificate of Insurance requirements clarificatio
provided in Addenda #3, Pages 12 and 13, Question 8, PR Disaster 
Management, LLC is a separate legal entity, and as such, Form 7 – 
Certificate of Insurance Coverage, if required, will be provided by all
members prior to rendering services under a contract award. 
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RFP NO: PRDE (ER)-2019-02  TAB 12 

Disclosure of Recent Legal Actions 

 

Brief description of any and all legal actions and judgments entered in the past three (3) years in 

which   MoMa Consulting Group, LLC   has been a debtor in bankruptcy, a 

defendant in a lawsuit for deficient performance under a contract or agreement; a party in an 

administrative action for deficient performance or a defendant in a criminal action:   N/A 

            

            

     .  

Brief description of any lawsuits or legal proceedings and any judgments against     MoMa 

Consulting Group, LLC . within the past five (5) years which directly or indirectly relate to any 

of the products or services included in the Proposal:   N/A     

            

            

    .  

 

The undersigned, after reasonable inquiry and investigation, has no knowledge of any action, suit, 

proceeding, or material claim or investigation pending or threatened against  MoMa Consulting 

Group, LLC. in any court, or by or before any federal, state, municipal, or other governmental 

department, commission, board, bureau, agency, or instrumentality, domestic or foreign, or before 

any arbitrator of any kind, that, if adversely determined, would materially affect MoMa Consulting 

Group, LLC,  ability, or the ability of its subcontractor(s), to perform the services described in its 

proposal at the prices set forth in its price proposal. 

 

 

_____________________________________     4/4/2019  

BY:  Rogelio Marzan   

_____________________________________  

Owner / Principal   

 

 









DISCLOSURE OF RECENT LEGAL ACTIONS 

Brief description of any and all legal actions and judgments entered in the past three (3) years in which Certified 

Risk Management Group LLC (CRMG) has been a debtor in bankruptcy, a defendant in a lawsuit for deficient 

performance under a contract or agreement; a party in an administrative action for deficient performance or 

a defendant in a criminal action: _____ ___,N-"-'--'-A_,__ __________ _ 

Brief description of any lawsuits or legal proceedings and any judgments Certified Risk Management Group 

LLC (CRMG) within the past five (5) years which directly or indirectly relate to any of the products or services 

included in the Proposal: --�N�A�------------------------

The undersigned, after reasonable inquiry and investigation, has no knowledge of any action, suit, proceeding, 

or material claim or investigation pending or threatened against Certified Risk Management Group LLC 

(CRMG) in any court, or by or before any federal, state, municipal, or other governmental department, 

commission, board, bureau, agency, or instrumentality, domestic or foreign, or before any arbitrator of any 

kind, that, if adversely determined, would materially affect Certified Risk Management Group LLC (CRMG) 

ability, as a sub-contractor, to perform the services described in its proposal at the prices set forth in its price 

proposal. 

President & CEO 

Certified Risk Management Group LLC 

April 5. 2019 
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Hold Harmless And Indemnification Agreement 
 
The Atkins Caribe, LLP {Contractor} agrees to protect, defend, indemnify, save, and hold 
harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, all State 
Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, servants, 
employees, and volunteers, from and against any and all claims, damages, expenses, and 
liability arising out of injury or death to any person or the damage, loss or destruction of any 
property which may occur, or in any way grow out of, any act or omission of Atkins Caribe, LLP 
{Contractor}, its agents, servants, and employees, or any and all costs, expenses and/or 
attorney fees incurred by Atkins Caribe, LLP {Contractor} as a result of any claims, demands, 
suits or causes of action, except those claims, demands, suits, or causes of action arising out of 
the negligence of the Government of Puerto Rico, the Puerto Rico Department of Education, all 
State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers. 
Atkins Caribe, LLP {Contractor} agrees to investigate, handle, respond to, provide defense for 
and defend any such claims, demands, suits, or causes of action at its sole expense and agrees 
to bear all other costs and expenses related thereto, even if the claims, demands, suits, or 
causes of action are groundless, false or fraudulent. The Government of Puerto Rico and/or the 
Puerto Rico Department of Education may, but is not required to, consult with the Contractor in 
the defense of claims, but this shall not affect the Contractor’s responsibility for the handling of 
and expenses for all claims. 



Hold Harmless and Indemnification Agreement 
 

 
The P&S Consultants, LLC (PR Disaster Management, LLC) {Contractor} agrees to protect, defend, 
indemnify, save, and hold harmless, the Government of Puerto Rico, the Puerto Rico Department 
of Education, all State Departments, Municipalities, Agencies, Boards and Commissions, its 
officers, agents, servants, employees, and volunteers, from and against any and all claims, 
damages, expenses, and liability arising out of injury or death to any person or the damage, loss 
or destruction of any property which may occur, or in any way grow out of, any act or omission 
of P&S Consultants, LLC (PR Disaster Management, LLC) {Contractor}, its agents, servants, and 
employees, or any and all costs, expenses and/or attorney fees incurred by P&S Consultants, LLC 
(PR Disaster Management, LLC)  {Contractor} as a result of any claims, demands, suits or causes 
of action, except those claims, demands, suits, or causes of action arising out of the negligence 
of the Government of Puerto Rico, the Puerto Rico Department of Education, all State 
Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, servants, 
employees, and volunteers. 
 
P&S Consultants, LLC (PR Disaster Management, LLC) {Contractor} agrees to investigate, handle, 
respond to, provide defense for and defend any such claims, demands, suits, or causes of action 
at its sole expense and agrees to bear all other costs and expenses related thereto, even if the 
claims, demands, suits, or causes of action are groundless, false or fraudulent. The Government 
of Puerto Rico and/or the Puerto Rico Department of Education may, but is not required to, 
consult with the Contractor in the defense of claims, but this shall not affect the Contractor’s 
responsibility for the handling of and expenses for all claims. 





Hold Harmless And Indemnification Agreement 
 
The __Emergent Risk Solutions, LLC_{Contractor} agrees to protect, defend, indemnify, save, 
and hold harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, 
all State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers, from and against any and all claims, damages, expenses, 
and liability arising out of injury or death to any person or the damage, loss or destruction of 
any property which may occur, or in any way grow out of, any act or omission of _ Emergent 
Risk Solutions, LLC _{Contractor}, its agents, servants, and employees, or any and all costs, 
expenses and/or attorney fees incurred by _ Emergent Risk Solutions, LLC  {Contractor} as a 
result of any claims, demands, suits or causes of action, except those claims, demands, suits, or 
causes of action arising out of the negligence of the Government of Puerto Rico, the Puerto 
Rico Department of Education, all State Departments, Municipalities, Agencies, Boards and 
Commissions, its officers, agents, servants, employees, and volunteers. 
_ Emergent Risk Solutions, LLC {Contractor} agrees to investigate, handle, respond to, provide 
defense for and defend any such claims, demands, suits, or causes of action at its sole expense 
and agrees to bear all other costs and expenses related thereto, even if the claims, demands, 
suits, or causes of action are groundless, false or fraudulent. The Government of Puerto Rico 
and/or the Puerto Rico Department of Education may, but is not required to, consult with the 
Contractor in the defense of claims, but this shall not affect the Contractor’s responsibility for 
the handling of and expenses for all claims. 



Hold Harmless And Indemnification Agreement 
 
The MOMA Consulting Group, LLC {Contractor} agrees to protect, defend, indemnify, save, and 
hold harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, all 
State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers, from and against any and all claims, damages, expenses, 
and liability arising out of injury or death to any person or the damage, loss or destruction of 
any property which may occur, or in any way grow out of, any act or omission of MOMA 
Consulting Group, LLC {Contractor}, its agents, servants, and employees, or any and all costs, 
expenses and/or attorney fees incurred by MOMA Consulting Group, LLC {Contractor} as a 
result of any claims, demands, suits or causes of action, except those claims, demands, suits, or 
causes of action arising out of the negligence of the Government of Puerto Rico, the Puerto 
Rico Department of Education, all State Departments, Municipalities, Agencies, Boards and 
Commissions, its officers, agents, servants, employees, and volunteers. 
MOMA Consulting Group, LLC {Contractor} agrees to investigate, handle, respond to, provide 
defense for and defend any such claims, demands, suits, or causes of action at its sole expense 
and agrees to bear all other costs and expenses related thereto, even if the claims, demands, 
suits, or causes of action are groundless, false or fraudulent. The Government of Puerto Rico 
and/or the Puerto Rico Department of Education may, but is not required to, consult with the 
Contractor in the defense of claims, but this shall not affect the Contractor’s responsibility for 
the handling of and expenses for all claims. 



Hold Harmless And Indemnification Agreement 
 
Centros Sor Isolina Ferré {Contractor} agrees to protect, defend, indemnify, save, and hold 
harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, all State 
Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, servants, 
employees, and volunteers, from and against any and all claims, damages, expenses, and 
liability arising out of injury or death to any person or the damage, loss or destruction of any 
property which may occur, or in any way grow out of, any act or omission of Centros Sor Isolina 
Ferré {Contractor}, its agents, servants, and employees, or any and all costs, expenses and/or 
attorney fees incurred by Centros Sor Isolina Ferré {Contractor} as a result of any claims, 
demands, suits or causes of action, except those claims, demands, suits, or causes of action 
arising out of the negligence of the Government of Puerto Rico, the Puerto Rico Department of 
Education, all State Departments, Municipalities, Agencies, Boards and Commissions, its 
officers, agents, servants, employees, and volunteers. 
Centros Sor Isolina Ferré {Contractor} agrees to investigate, handle, respond to, provide 
defense for and defend any such claims, demands, suits, or causes of action at its sole expense 
and agrees to bear all other costs and expenses related thereto, even if the claims, demands, 
suits, or causes of action are groundless, false or fraudulent. The Government of Puerto Rico 
and/or the Puerto Rico Department of Education may, but is not required to, consult with the 
Contractor in the defense of claims, but this shall not affect the Contractor’s responsibility for 
the handling of and expenses for all claims. 



Hold Harmless And Indemnification Agreement 
 
Certified Risk Management Group, LLC {Contractor} agrees to protect, defend, indemnify, save, 
and hold harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, 
all State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers, from and against any and all claims, damages, expenses, 
and liability arising out of injury or death to any person or the damage, loss or destruction of 
any property which may occur, or in any way grow out of, any act or omission of Certified Risk 
Management Group, LLC {Contractor}, its agents, servants, and employees, or any and all costs, 
expenses and/or attorney fees incurred by Certified Risk Management Group, LLC {Contractor} 
as a result of any claims, demands, suits or causes of action, except those claims, demands, 
suits, or causes of action arising out of the negligence of the Government of Puerto Rico, the 
Puerto Rico Department of Education, all State Departments, Municipalities, Agencies, Boards 
and Commissions, its officers, agents, servants, employees, and volunteers. 
Certified Risk Management Group, LLC {Contractor} agrees to investigate, handle, respond to, 
provide defense for and defend any such claims, demands, suits, or causes of action at its sole 
expense and agrees to bear all other costs and expenses related thereto, even if the claims, 
demands, suits, or causes of action are groundless, false or fraudulent. The Government of 
Puerto Rico and/or the Puerto Rico Department of Education may, but is not required to, 
consult with the Contractor in the defense of claims, but this shall not affect the Contractor’s 
responsibility for the handling of and expenses for all claims. 



Hold Harmless And Indemnification Agreement 
 
IN2 Architecture, Inc. {Contractor} agrees to protect, defend, indemnify, save, and hold 
harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, all State 
Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, servants, 
employees, and volunteers, from and against any and all claims, damages, expenses, and 
liability arising out of injury or death to any person or the damage, loss or destruction of any 
property which may occur, or in any way grow out of, any act or omission of IN2 Architecture, 
Inc. {Contractor}, its agents, servants, and employees, or any and all costs, expenses and/or 
attorney fees incurred by IN2 Architecture, Inc. {Contractor} as a result of any claims, demands, 
suits or causes of action, except those claims, demands, suits, or causes of action arising out of 
the negligence of the Government of Puerto Rico, the Puerto Rico Department of Education, all 
State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers. 
IN2 Architecture, Inc. {Contractor} agrees to investigate, handle, respond to, provide defense 
for and defend any such claims, demands, suits, or causes of action at its sole expense and 
agrees to bear all other costs and expenses related thereto, even if the claims, demands, suits, 
or causes of action are groundless, false or fraudulent. The Government of Puerto Rico and/or 
the Puerto Rico Department of Education may, but is not required to, consult with the 
Contractor in the defense of claims, but this shall not affect the Contractor’s responsibility for 
the handling of and expenses for all claims. 





Hold Harmless And Indemnification Agreement 
 
The Carlos Sosa, LLC {Contractor} agrees to protect, defend, indemnify, save, and hold 
harmless, the Government of Puerto Rico, the Puerto Rico Department of Education, all State 
Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, servants, 
employees, and volunteers, from and against any and all claims, damages, expenses, and 
liability arising out of injury or death to any person or the damage, loss or destruction of any 
property which may occur, or in any way grow out of, any act or omission of Carlos Sosa, LLC 
{Contractor}, its agents, servants, and employees, or any and all costs, expenses and/or 
attorney fees incurred by Carlos Sosa, LLC {Contractor} as a result of any claims, demands, suits 
or causes of action, except those claims, demands, suits, or causes of action arising out of the 
negligence of the Government of Puerto Rico, the Puerto Rico Department of Education, all 
State Departments, Municipalities, Agencies, Boards and Commissions, its officers, agents, 
servants, employees, and volunteers. 
Carlos Sosa, LLC {Contractor} agrees to investigate, handle, respond to, provide defense for and 
defend any such claims, demands, suits, or causes of action at its sole expense and agrees to 
bear all other costs and expenses related thereto, even if the claims, demands, suits, or causes 
of action are groundless, false or fraudulent. The Government of Puerto Rico and/or the Puerto 
Rico Department of Education may, but is not required to, consult with the Contractor in the 
defense of claims, but this shall not affect the Contractor’s responsibility for the handling of and 
expenses for all claims. 
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Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.

P
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r 
ty

p
e.

 
S

ee
 S

p
ec

ifi
c 

In
st

ru
ct

io
ns

 o
n 

p
ag

e 
3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ 

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

Emergent Risk Solutions, LLC

✔ s
NA

NA

7350 Jefferson Highway, Suite 485-152

Baton Rouge, LA 70802

4 6 1 9 7 3 1 6 2

03/24/2019
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TAB 16: Project Plan and Schedule
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PROJECT PLAN AND SCHEDULE TAB 16

Project Plan

The activities associated with the lifecycle of a federally funded recovery program are illustrated in the 
graph shown below.  This graph demonstrates key components and lines of effort of PRDE’s recovery 
program, including Project Delivery (outer circle), Community Engagement (middle circle), and Funding 
Management (inner circle).  Each component will be implemented as per our deployment schedule 
highlighted below as well as part of the overall approach and methodology, described in Tab 3, Section 2. 

These three lines of effort are cyclical and continual, and the project delivery cycle will complete upon 
the final construction closeout of the last recovery project. The community engagement efforts will be 
completed during the construction phase of the final project, and the funding activities will complete within
approximately six months after the construction warranty period of the last project.
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 Meet with PRDE leadership to determine initial scope, rough order of damage 
magnitude and collaborate on PRDE priorities.

 Provide immediate support and guidance to PRDE leadership.

 Activate required resources, including mobilization of the key staff members needed to 
begin procurement, damage assessment, cost estimating and design work.

Deployment Schedule

The proposed timelines are aggressive yet attainable and use the future Notice to Proceed (NTP) date as 
a baseline.

PROJECT STARTUP – DAY ONE

Beginning with PRDE’s Notice to Proceed, PRDM will kick-off our aggressive implementation and 
deployment schedule, featuring the following activities:

 We will initiate an industry standard time tracking software to capture labor hours spent 
per eligible PW and task.  

 We will implement our proven project and grants management document directory 
structure on our local network and fast-track implantation of our cloud-based document 
repository.

FIRST 7 DAYS

FIRST 15 DAYS 

 PRDM will embed a technical expert to provide guidance on procurement actions, 
strategies to recover Force Account Labor and emergency protective measure costs, 
and kick-start the critical document retention processes.

 Continue deployment of any/all key staff not already mobilized and begin deployment of 
all other non-local staff.

 Ensure PRDE Force Account Labor staff and PRDM personnel are tracking their 
time and tasks properly to capture Direct Administrative Costs (DAC) per the FEMA 
guidelines.

 Propose FEMA/Grantee engagement plan for PRDE approval.
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 At the direction of PRDE, PRDM will engage in working meetings with FEMA and Grantee 
staff and manage the priorities, responsibilities, and set targets.

 Develop a specific Project Execution Plan to guide the project management team in
maintaining scope/budget/schedule goals and provide a coordinating matrix with other 
projects to ensure successful on-time, on-budget project delivery program-wide.

 Implement all cloud-based systems, including real-time financial, grant, and project
reporting, allowing PRDE leadership to be fully informed of the program’s financial and
compliance status to support integrated project delivery activities.

 Establish the first 90-day schedule for detailed three-month task and production goals,
which will be agreed upon by all parties.

 Develop and propose the most effective and efficient format for monthly reports, quarterly
reports, executive briefings, and cash management reports

 Work with PRDE’s insurance adjustors to ensure all damages are properly identified

 We will initiate an industry standard time tracking software to capture labor hours spent 
Establish Key Performance Indicators (KPIs) for the PRDM team to ensure alignment 
of metrics for overarching and longer-term production objectives and ensure all parties 
agree to KPIs.

 Develop and implement all communications protocols. 

FIRST 30 DAYS 
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LONG-TERM ACTIONS

FIRST 45 DAYS 

 With the assumption FEMA will make all pertinent assessment data available, PRDM 
will complete a full desktop assessment of all current FEMA funding vs. current PRDE 
damage costs analysis. Once complete, PRDM will present a recommended plan of 
action to PRDM for approval.

 PRDM will evaluate and update PRDE’s Educational Specifications as one of the Design
Management Team’s first activities and ensure those specifications remain consisten
throughout the school portfolio to provide fair and equitable recovery for the entire 
commonwealth and to ensure consistent architectural programming.

 PRDM’s design management team will proactively evaluate the PRDE’s current design 
standards make recommendations to incorporate sustainable, green, and resilient 
design measures.

 PRDM will present PRDE with a community engagement and master planning strategy 
proposal to facilitate PRDE’s positive and definable program objectives

 Working within each region that comprises the PRDE we will work with region leadership 
and other local leadership to gain a clear understanding of the unique qualities and 
characteristics of that region to ensure that our recommended solutions are acceptable.

 Begin reporting on program financial data based on first month of program activitie  

As projects and grants move through their full management cycle toward closeout, and projects 
move from design to construction to closeout, the following tasks/ actions will be performed:

 Utilizing our policy knowledge of multiple federal and non-federal disaster recovery 
funding sources, PRDM will continuously identify funding options on a per-project basis 
which will reduce PRDE’s non-recovery-funded expenditures.

 Assist PRDE in identifying and tracking volunteer resources to off-set the non-federal 
cost share. This effort will begin and sync with the master planning effort to define the
recipient project scopes.

 Assist in the procurement of, and provide management of, professional design services 
required to implement construction of the projects in the PRDE’s recovery plan.
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 Ensure all eligible disaster damages are captured and submitted to FEMA for the initial 
Project Worksheets, including emergency protective measures, temporary facilities, 
Force Account Labor and Equipment, contents, school buses and vehicles, and 
damages to all PRDE facilities and infrastructure.

 Through our local community engagement partner, we will facilitate island-wide 
community meetings at the direction of PRDE.

 Manage all design and construction activities, including coordination of invoices, 
contracts, change orders, amendments, and systems for integrated program delivery.

 Assist with resolving community concerns as well as ensuring NEPA compliance.

 Assist in developing conceptual repair estimates needed.

 Collect, review, retain, and package data.

 Assist in providing procurement guidance of professional firms and contractors

 Reconcile scope and cost through the comparison of estimates to actuals.

 Develop eligibility arguments and justifications

 Submit Reimbursement Requests to the Grantee, including the team’s Direct 
Administrative Cost (DAC) and Project Management services.

 Develop and submit all Version Requests, and Section 428, Alternate, or Improved 
Project requests, as necessary.

 Review pay requests to ensure adherence to compliance requirements.

 Provide full fiscal reconciliation

 Package and submit all final closeout documentation

 Prepare and support all internal and external audit proceedings as requested by PRDE.

 Provide clear monthly and executive reports to PRDE, and Quarterly Reports to the 
Grantee as required by the funding programs.
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AUDITED FINANCIAL STATEMENTS FOR 3 YEARS TAB 17

TAB 17. Audited Financials
PR Disaster Management, LLC, as a firm organized in 2017, has no
financial information to provide for this proposal response at this time.
In accordance with Addendum 2, Question 24, its member firms CSRS 
and CORE have included 3 years of audited financials in separate 
sealed envelopes. Both firms are privately-held entities and as such
the information provided is non-published financial data that is deemed
proprietary or confidential and should be handled in accordance with the
Louisiana Public Records Act, La. R.S.  44.1 et seq., and applicable rules 
and regulations. CSRS’ and CORE’s confidential information submitted
with this proposal shall only be opened by the Puerto Rico Department of 
Education.

In accordance with Addendum 4 requiring one (1) exact copy of the original 
proposal on a jump drive, including financial statements, included with
the original proposal jump drive are two additional jump drives containing 
confidential financials: one jump drive with CSR  confidential financial
and one jump drive with CORE’s confidential financial
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PROPOSER EXPERIENCE HISTORY TAB 20

PRDM’S TEAM represents a cohesive body of experts with a collective wealth of 
multi-faceted program management project experience. The wide range of tasks need-
ed to successfully accomplish PRDE’s goals warrants the application of upper level 
expertise from years of experience in disaster recovery program management. The 
most successful project team goes beyond what is mandatory and demonstrates qual-
ifications that are not only necessary but desirable. Detailed in the following pages are 
several of our team's most relevant projects on which our proposed personnel have 
performed scope tasks like those required for PRDE’s RFP No:: PRDE (ER)-2019-02 
Program Management Services. Our team's prior experience working on projects of 
similar size, scope and function is provided on individual project descriptions within 
this section. Each project description clearly provides evidence of our ability to meet or 
exceed the qualifications PRDE requires to successfully complete a recovery program 
of such magnitude as faced by Puerto Rico’s school system.
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PROPOSER EXPERIENCE HISTORYTAB 20

Recovery School District
Orleans Parish Public Schools
Orleans Parish, Louisiana

CSRS, along with a joint venture partner, was engaged in 2007 to help the Orleans Parish Public Schools 
System (comprised of Orleans Parish School Board and Recovery School District) map out, strategize, 
and implement the School Facilities Master Plan after every school in the district was heavily damaged 
or destroyed by Hurricane Katrina. The team continues providing funding 
management services, community outreach, program management, 
project management, construction management, congruently and in lock 
step to maximize the use of all available funds (federal and non-federal) 
and ensure the efficient delivery of dozens of new and renovate  schools 
in New Orleans. The program value, including all funding streams, totals 
$2.4B. As one collaborative unit, CSRS funding and project management 
teams provide management services for the efficient, on-time an  on-budget 
delivery of the School Facilities Master Plan, agreements and contracts, 
and disaster assistance determinations. Our team ensures the program 
and school delivery aligns with all conditions and compliance measures 
of associated federal grants. We also facilitate community meetings and negotiations with the funding 
agencies and stakeholders. All these specialized services are implemented to ensure the most effective and 
efficient management of the funding, design and construction de ivery process for Orleans Parish schools.

The program scope of work includes disaster recovery funding management, design/education specific -
tions and standards development, community engagement, design management, procurement, budget 
management, renovation new schools construction, existing school facilities (both occupied and non-oc-
cupied), and use of multiple project delivery vehicles including design-bid-build, design-build, and CMAR. 
Within the program there are currently 44 schools that are registered and pursuing LEED Silver or higher 

44
SCHOOLS LEED 

SILVER OR HIGHER

$2.4B
PROGRAM VALUE
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PROPOSER EXPERIENCE HISTORY TAB 20

CLIENT
• Recovery 

School District 
• Orleans Parish 

Public School 
System

certification. All projects include extensive energy efficiency analysis, LED lighting and building commissio -
ing to confirm client s savings results. With the successful execution of project delivery, as well as funding 
and compliance management, CSRS’ team has successfully re-competed as the Program Manager for the 
Recovery School District three times during the past six years.

This program has produced numerous accomplishments and highlights including:

• Funding management work which resulted in a first of its kind F MA single settlement which paved 
the way for Orleans Parish Public Schools to build back in a manner that met the post-disaster 
needs and objectives of the community and the agency. This settlement amount was based upon a 
mutually agreed upon square foot model of system wide damages which was ultimately approved 
by the Office of Management and Budget

• Community engagement activities that helped facilitate and execute 
the School Facilities Master Plan which provided for a right-sized 
school system for the citizens of New Orleans.

• Successful delivery of the School Facilities Master Plan which, upon 
completion, will result in every school facility being either newly 
constructed, renovated or refurbished.

• Highly effective management of multiple project delivery vehicles to 
ensure each project benefits from the appropriate delivery meth d 
and maximizes available program funds. 

3
SUCCESSFUL 

RECOMPETES IN  
6 YEARS

SERVICES PROVIDED
• Program management
• Funding/grants management and compliance
• Design management
• Project management
• Construction management
• Community engagement
• Cost estimation
• Environmental and Historic Preservation 

Management
• Grants closeout

CLIENT REFERENCE
Lona Hankins
Former Executive Director of Major Capital Projects 
(504) 202-2038 
lonaedwardshankins@gmail.com
SCHEDULE
• 2007 – Present
CONTRACT COMPENSATION
• $45M
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Ascension Parish School Board  
Grants Management & Program Management
Ascension Parish, Louisiana

In August 2016, historic rainfall in Southern Louisiana resulted in catastrophic flooding that submerge  
thousands of houses, businesses, and multiple school campuses. The Ascension Parish School Board 
(APSB) selected CSRS to provide professional services to develop and implement a recovery plan to restore 
the schools, replace the flooded contents and equipment, and bu ld temporary campuses for the students to 
return to a new normal while permanent school restoration or 
replacement was underway.

Upon hire, CSRS oversaw the prompt creation of four large 
temporary campuses to house over 5,000 displaced students. 
The students were then successfully relocated into fully- 
functional temporary facilities on their home campus sites by 
early March 2017.

CSRS continues to provide full assistance and support for 
the grants management and project management activities 
required by federal and state disaster recovery programs, 
including the FEMA PA Program and HUD’s CDBG Program. 
CSRS is responsible for overall program management, 
design phase management, construction management, 
field inspection services, and project controls. CSRS has ful  
accountability for all grants administration tasks, compliance, and 
closeout. 

At APSB’s St. Amant High School, CSRS also manages a $3.9M 
bond funded renovation and major drainage improvements to the 
school that are funded by the 2016 APSB Capital Improvement 

Louisiana

MANAGED  
DESIGN, BUILD,  

AND FFE, TO RELOCATE

5,000+
DISPLACED STUDENTS IN  

TEMPORARY CAMPUSES WITHIN  
7 MONTHS OF THE DISASTER

$3.9M 
BOND RENOVATION AND DRAINAGE 

IMPROVEMENTS PROJECT 
MANAGEMENT
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PROPOSER EXPERIENCE HISTORY TAB 20

CLIENT

• Ascension Parish 
School Board

Tax Bond and the Drainage Master Plan 
and Improvement Project, respectively. 
CSRS is also responsible for creating 
new design standards and procedures 
for APSB-contracted architects and 
creating new Education Standards for 
construction of new primary, middle, 
and high schools for APSB. CSRS 
also manages the solicitation of a 
pre-positioned emergency remediation 
contract for potential future disaster 
related damages.

CSRS created a custom Project 
Management Control System which is 
a powerful web-based database and reporting system that organizes and tracks all costs associated with the 
Flood Recovery Program. This includes all project costs and the associated reimbursements of those costs. It 
allows flexible, customizable real-time reporting and analysis, and includes one-click links to images of pertinent 
associated documents. The database records reimbursement status from various funding sources and has the 
capability to serve multiple clients simultaneously.

During day-to-day oversight, CSRS team members serve as APSB’s representative in communications 
with federal and state agencies, along with the design and construction teams at the project sites. Our multi-
disciplined team is co-located with the Owner’s Planning and Construction Department and provides fully-
coordinated program management and grants management in unity with the Owner’s routine daily operations. 
Team members collaborate daily with the various school district 
departments and divisions to manage document controls, Project 
Worksheets, grant applications, non-federal match requirements, 
and to review and resolve eligibility issues. All tasks performed 
by CSRS grants management experts provide close oversight 
to ensure compliance with applicable codes and regulations to 
capture and retain maximum funding available for complete and 
successful facility recovery and closeout.

SERVICES PROVIDED
• Program Management
• FEMA Grants Management
• CDBG Grants Management 
• Project Management
• Insurance Reconciliation
• 2016 Capital Improvement Tax Bond -St. Amant High 

Renovation
• St. Amant High Drainage Master Plan & Improvements 

Project 
• Creation of New Education and Design Standards/

Procedures for Construction
• Solicitation of Pre-Positioned Emergency Remediation 

Contract

CLIENT REFERENCE
Chad Lynch
Director of Planning and Construction 
1100 Webster St.
Donaldsonville, LA 70346
(225) 791-7304
chad.lynch@apsb.org

SCHEDULE
• 2016 – Present

CONTRACT COMPENSATION
• $90M

TEAM MEMBERS 
CO-LOCATED 

ON-SITE WITH 
APSB
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Mississippi Emergency Management Agency (MEMA)  

Hurricane Katrina Recovery Services
Mississippi Statewide

Following Hurricane Katrina, Atkins provided technical and programmatic support to manage the State 
of Mississippi’s PA program. Atkins supported the State of Mississippi through five consecutive contracts 
starting in 2005 through 2016. Atkins mobilized a multidisciplinary team of emergency managers, engineers 
and PA Program specialists within 48 hours of contract award and provided nearly 100 staff at its peak. Staff 
worked in a variety of roles including project office , public assistance coordinator, deputy public assistance 
office , debris specialist, appeals specialist, technical specialist/engineer, 
and ultimately transitioning into the role of program advisor. Atkins’ team 
of professionals was instrumental in helping to obligate more than $3.2B 
of FEMA funds to the State of Mississippi and its applicants.

Through this contract, Atkins supported the State from declaration 
through closeout yielding a comprehensive understanding of the FEMA 
PA Program and its stakeholders. Following the devastation from such 
a catastrophic event, Atkins focused on the state’s objective to expedite 
funding delivery to the local communities for recovery. Throughout the 
process, Atkins introduced new methods to the state for guiding applicants 
to successful outcomes with requests for PA funding, and has provided 
the state with the tools to manage future disasters more effectively.

Establish Priorities. Atkins assisted in establishing priorities for damage 
assessments, emergency and permanent work, and PWs development. 
Reopening of the schools was a top priority. Atkins established a Schools Task Force to facilitate 
collaboration across categories of work including substantial damage assessments, evaluation of health 
risks (i.e., mold), debris removal, provision of temporary facilities, temporary repairs, and ultimately repairs 
and rebuilding/relocation. 

100 
STAFF MOBILIZED 

WITHIN 48 HOURS OF 
CONTRACT AWARD 

$3.2B
OBLIGATED  

FEMA FUNDS
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PROPOSER EXPERIENCE HISTORY TAB 20

CLIENT

• State of Mississippi – Mississippi Emergency 
Management Agency – Disaster Recovery

SERVICES PROVIDED

• Technical Assistance
• Public Assistance Programmatic Support
• Program Advisor Services

Conduct Training. Atkins conducted 10 training sessions at various locations to educate state and local 
entities regarding the FEMA PA process. Atkins later provided training to new MEMA hires as well. Such 
training ensures that all stakeholders share a common understanding and framework for recovery.

Foster Collaboration. Atkins’ proven technical expertise won credibility with FEMA. In conjunction with regular 
meetings and frequent communication, Atkins fostered close collaboration between MEMA and FEMA 
leading to unprecedented cooperation in support of FEMA PA applicants, 
thereby facilitating resolution of eligibility disputes.

Utilize Technical Strike Teams. Atkins formed a Strike Team or 
multidisciplinary Task Force that brought together experts with specialized 
knowledge of construction/building practices, civil and electrical 
engineering, environmental and historic regulations, insurance, and the 
PA program to solve problems related to complex projects and advise 
senior MEMA officials on appropriate courses of action. This team worked hand-in-hand with FEMA to 
evaluate substantially damaged properties, review and compare all plans and bid specifications with the P  
for financial reconciliation and prepare technical evaluations or FEMA’s review. 

Evaluate Quality. The extensive time it takes to approve PWs–usually due to the overall weak quality of 
PWs–has repeatedly shown to be a problem in disaster recovery. Based on experience preparing and 
reviewing PWs, Atkins developed a process to review PWs for eligibility, correctness and completeness to 
help expedite PW approval and ensure hazard mitigation opportunities had been considered for all projects.

10 
FEMA PA PROCESS 

TRAINING SESSIONS 
CONDUCTED

CLIENT REFERENCE
Clayton French
Director of Recovery 
Mississippi Emergency 
Management Agency
(601) 933-6886
cfrench@mema.ms.gov

SCHEDULE

• 2005 – 16

CONTRACT COMPENSATION

• $7M (past 5 years)
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Fort Worth Independent School District 
(FWISD) 2017 Bond Management Program
Fort Worth, Texas

CLIENT

• Fort Worth Independent 
School District

SERVICES PROVIDED

• Program management
• Owner’s representations
• Master Planning
• Design Administration
• Construction Administration
• Educational Adequacy

CLIENT REFERENCE
Dr. Kent Scribner
Superintendent
(817) 814-1900
kent.scribner@fwisd.org

SCHEDULE

• 2017 – Present

CONTRACT COMPENSATION

• This project is currently under 
construction and in progress. 
The total contract value is 
$750M

CORE Group, along with a joint venture partner, 
was engaged for Program Management of 
the FWISD’s 2017 Bond Program. This bond 
program funded a large portfolio of school 
projects for the FWISD including renovation 
of existing school facilities and the design 
and construction of new educational facilities. 
CORE’s scope of work is management of the entire bond program in its 
entirety. Specific scopes of work include: procurement management, desig  
management and design; construction, project budget development, HUB 
coordination and outreach, community outreach/communication, website 
and social media efforts and process improvement.

Through the entirety of this program, CORE has provided additional 
value to the FWISD bond program by closely monitoring and maintaining 
established project budgets by utilizing historical data to fin ly tune 
each project budget. This is accomplished by dividing budgets and 
cost expectations into sub-categories of construction cost, construction 
contingency, design cost, design contingency. CORE further breaks 
these sub-categories into additional sub-categories to firmly e tablish 
achievable and reasonable project budgets. In the event of an unexpected 
project cost escalation, CORE will routinely value engineer a construction 
project to identify and determine any cost savings measures which can 
be implemented without sacrificing the quality of the finished oject. The 
average annual volume of expenditures managed by CORE for the FWISD 
program totals $150M. This annual expenditure represents an annual 
project number of up to 20 projects per year (in design and construction). 
The focus of the CORE team, and expertise of our team members which 
provides for that level of success and production. The FWISD project is an 
ongoing project is ongoing and will complete in June 2023.

Louisiana

$150M
AVERAGE PROGRAM

EXPENDITURES
MANAGED PER YEAR

20 
AVERAGE PROJECTS
MANAGED ANNUALLY
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Municipality of Arecibo
Maria Recovery Program Management

Arecibo, PR 

CLIENT  
• Municipality of Arecibo

SERVICES PROVIDED

• Damage assessments, description 
and dimensions, eligible scope of 
work

• Cost estimates
• Grant development and preparation
• Client representation with FEMA and 

COR3
• Project Management
• 404 Hazard Mitigation development 

and management
• CDBG-DR funding management

CLIENT REFERENCE
Lcdo. Jesus Gonzalez
Deputy Mayor, Municipality of Arecibo
(787) 629-7265
Lcdogonzalezcruz4107@gmail.com

SCHEDULE

• 2018 – present

CONTRACT COMPENSATION

• $15M Estimated

As the heavy rains and winds from Hurricane Maria engulfed the 
Municipality of Arecibo, so did the floods bring by the Arecibo River 
and the ocean. More than eight feet of flood waters damaged many 
municipal buildings and the hurricane strength waves battered the 
coastline and their protective seawall. With over 400 properties, from 
buildings to parks to roads and water collection systems and major 
damages to the seawall, Arecibo estimated damages are well above 
$300M. 

Redline Global has worked with and for the Municipality of Arecibo 
since February 2018 to establish eligible disaster related damages to 

their facilities and assets. Redline 
Global also ensures all viable 
hazard mitigation opportunities are 
considered and developed for the 
long-term resiliency of Arecibo. 
Redline Global also works on behalf 
of Arecibo in the development of 
accurate damage estimates to 
combine with eligible scope for the 

development of the resulting Project Worksheet. All work performed on 
behalf of the Municipality of Arecibo is done in a manner which is fully 
compliant with all federal law, regulations and policy to mitigate the risk 
of de-obligation of federal funds

In addition to grant and funding management, Redline Global has 
begun to perform Project Management and construction management 
services for the Arecibo recovery program to ensure all project delivery 
is designed and completed in a compliant manner, within scope 
parameters and target budgets.

$300M 
ESTIMATED DAMAGES

400 
PROPERTIES DAMAGES
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PROPOSAL SUBMITTAL FORM 10 

LOBBYING CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, AND COOPERATIVE AGREEMENTS 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction
imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, _________________, certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of
31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

_____________________________________
Signature of Contractor’s Authorized Official

__________________________________________
Name and Title of Contractor’s Authorized Official

________________________________
Date

Irene Nigaglioni, President

4/11/2019
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PROPOSAL SU BM ITT AL FORM 10 

LOBBYING CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, AND COOPERATIVE AGREEMENTS 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to
Report Lobbying," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction
imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Sub-Contractor, CERTIFIED RISK MANAGEMENT GROUP LLC, certifies or affirms the truthfulness
and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor
understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and
disclosure, if any.

Haydee Quinones Berberena 

Name and Title of Sub-Contractor's Authorized Official 

April 12, 1029 

Date 

Page 71 of 93
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PROPOSAL SUBMITTAL FORM 10 

LOBBYING CERTIFICATION FOR CONTRACTS, GRANTS, LOANS, AND COOPERATIVE AGREEMENTS 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction
imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, _________________, certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of
31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

_____________________________________
Signature of Contractor’s Authorized Official

__________________________________________
Name and Title of Contractor’s Authorized Official

________________________________
Date

Emergent Risk Solutions, LLC

Walter Kipp Nelson, Managing Director

04/13/2019
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ACKNOWLEDGMENT OF RECEIPT OF ADDENDA FORM TAB 22

TAB 22: Acknowledgment of Receipt of Addenda
PR Disaster Management, LLC acknowledges receipt of the following 
Addenda:

Addendum 1: dated March 28, 2019

Addendum 2: dated April 1, 2019

Addendum 2 (revised to reflect this is Addenda #2): dated April 2, 2019

Addendum 3: dated April 2, 2019

Conflict of Interest Form: dated April 3, 2019 (received via email)

Addendum 4: dated April 5, 2019

Notice of April 5, 2019 Question Deadline:  dated April 4, 2019 (received via 
email)

Addendum 5: dated April 9, 2019
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Conflict of Interest and Unfair Competitive Advantage Certification 

Identify any conflicts of interest or unfair competitive advantages (collectively called Conflict Situations) by 
completing this Certification under penalty of false statement by checking either Box No. 1 (Individuals) or Box No. 
2 (Firms) below, and Box No. 3 as necessary. If there is a known or potential Conflict Situation, Box No. 3 should be 
checked, and the required supplementary information provided. 

1. Individuals
D I certify that I do not have a potential or known Conflict Situations as specified in the RFP NO. PRDE (ER)

2019-02 documents, Puerto Rico Law, and Federal Regulations, for the subject project, except as disclosed 
in Box No. 3 and the attachments to this Certification. 

2. Firms
X My signature certifies that I am authorized to sign as a Representative for the Firm and to the best of my 

knowledge, information and belief, and after thorough review of the firm's books and records and after 
reasonable inquiry with knowledgeable persons within the firm, this firm: 

a) Has no business or personal relationships with any other companies or persons that could be
considered as a conflict of interest or potential conflict of interest to PUERTO RICO DEPARTMENT OF
EDUCATION,

b) Has no principals, officers, agents, employees, or representatives of this firm that have any business or 
personal relationships with any other companies or persons that could be considered as a conflict of
interest or a potential conflict of interest to PUERTO RICO DEPARTMENT OF EDUCATION,

c) Has no unfair competitive advantage resulting from work that this firm, its current staff, any key
personnel or subconsultants have done to date, pertaining to any and all work or services to be
performed as a result of this request and any resulting contract with PUERTO RICO DEPARTMENT OF
EDUCATION, except as disclosed in Box No. 3 and the attachments to this Certification.

3. Disclosure
□ I am notifying PUERTO RICO DEPARTMENT OF EDUCATION of the existence of one or more potential or

actual Conflict Situation(s). I have attached to this Certification a document (limited to three pages) with (a)
all relevant facts and (b) identified proposed actions to be taken to avoid, neutralize, or mitigate such
Conflict Situation (e.g. communications barriers, restraint or restriction upon future contracting activities,
or other precaution).

I understand that if at any time I learn of a previously unknown potential or actual conflict of interest or 
perceived unfair competitive advantage, I will submit a new Certification to the appropriate PUERTO RICO 
DEPARTMENT OF EDUCATION contact person for that phase of the project, updating my previous statements and 
certifications. 

t/ ,,C� /,J
Signatu e:,/ //tu$a/40M ��"--� Date:

v v 1 <Al ·- r ,7 Name-(type/prmt): Hay<!Jee Quinones Berberena Title: 
Legal Name of Firm: Certified Risk Management Group LLC 
Address: PO BOX 1 415, Guaynabo, PR 00969
Telephone: (�) _7_0_8_-4_0_0_4 _____ _

April 12, 2019 

President & CEO 





Conflict of Interest and Unfair Competitive Advantage Certification 

Identify any conflicts of interest or unfair competitive advantages (collectively called Conflict Situations) by 

completing this Certification under penalty of false statement by checking either Box No. 1 (Individuals) or Box No. 

2 (Firms) below, and Box No. 3 as necessary. If there is a known or potential Conflict Situation, Box No. 3 should be 

checked, and the required supplementary information provided.  

 

1. Individuals  

  I certify that I do not have a potential or known Conflict Situations as specified in the RFP NO. PRDE (ER) 

2019-02 documents, Puerto Rico Law, and Federal Regulations, for the subject project, except as disclosed 

in Box No. 3 and the attachments to this Certification.  

 

2. Firms  

  My signature certifies that I am authorized to sign as a Representative for the Firm and to the best of my 

knowledge, information and belief, and after thorough review of the firm’s books and records and after 

reasonable inquiry with knowledgeable persons within the firm, this firm: 

 

a) Has no business or personal relationships with any other companies or persons that could be 

considered as a conflict of interest or potential conflict of interest to PUERTO RICO DEPARTMENT OF 

EDUCATION,  

b) Has no principals, officers, agents, employees, or representatives of this firm that have any business or 

personal relationships with any other companies or persons that could be considered as a conflict of 

interest or a potential conflict of interest to PUERTO RICO DEPARTMENT OF EDUCATION,  

c) Has no unfair competitive advantage resulting from work that this firm, its current staff, any key 

personnel or subconsultants have done to date, pertaining to any and all work or services to be 

performed as a result of this request and any resulting contract with PUERTO RICO DEPARTMENT OF 

EDUCATION, except as disclosed in Box No. 3 and the attachments to this Certification.  

 

3. Disclosure  

  I am notifying PUERTO RICO DEPARTMENT OF EDUCATION of the existence of one or more potential or 

actual Conflict Situation(s). I have attached to this Certification a document (limited to three pages) with (a) 

all relevant facts and (b) identified proposed actions to be taken to avoid, neutralize, or mitigate such 

Conflict Situation (e.g. communications barriers, restraint or restriction upon future contracting activities, 

or other precaution).  

 

I understand that if at any time I learn of a previously unknown potential or actual conflict of interest or 

perceived unfair competitive advantage, I will submit a new Certification to the appropriate PUERTO RICO 

DEPARTMENT OF EDUCATION contact person for that phase of the project, updating my previous statements and 

certifications. 

 

 

Signature: ______________________________________ Date:        _________________________  

Name (type/print): _______________________________ Title:        _________________________  

Legal Name of Firm: ____________________________________________________________________  

Address: _____________________________________________________________________________  

Telephone: (______) ______________________  

04/13/2019
Walter Kipp Nelson
Emergent Risk Solutions, LLC

7350 Jefferson Highway, Suite 485-152, Baton Rouge, LA 70806
985 507.2011







Conflict of Interest and Unfair Competitive Advantage Certification 

Identify any conflicts of interest or unfair competitive advantages (collectively called Conflict Situations) by 

completing this Certification under penalty of false statement by checking either Box No. 1 (Individuals) or Box No. 

2 (Firms) below, and Box No. 3 as necessary. If there is a known or potential Conflict Situation, Box No. 3 should be 

checked, and the required supplementary information provided.  

1. Individuals

 I certify that I do not have a potential or known Conflict Situations as specified in the RFP NO. PRDE (ER) 

2019-02 documents, Puerto Rico Law, and Federal Regulations, for the subject project, except as disclosed 

in Box No. 3 and the attachments to this Certification.  

2. Firms

 My signature certifies that I am authorized to sign as a Representative for the Firm and to the best of my 

knowledge, information and belief, and after thorough review of the firm’s books and records and after 

reasonable inquiry with knowledgeable persons within the firm, this firm: 

a) Has no business or personal relationships with any other companies or persons that could be

considered as a conflict of interest or potential conflict of interest to PUERTO RICO DEPARTMENT OF

EDUCATION,

b) Has no principals, officers, agents, employees, or representatives of this firm that have any business or

personal relationships with any other companies or persons that could be considered as a conflict of

interest or a potential conflict of interest to PUERTO RICO DEPARTMENT OF EDUCATION,

c) Has no unfair competitive advantage resulting from work that this firm, its current staff, any key

personnel or subconsultants have done to date, pertaining to any and all work or services to be

performed as a result of this request and any resulting contract with PUERTO RICO DEPARTMENT OF

EDUCATION, except as disclosed in Box No. 3 and the attachments to this Certification.

3. Disclosure

 I am notifying PUERTO RICO DEPARTMENT OF EDUCATION of the existence of one or more potential or 

actual Conflict Situation(s). I have attached to this Certification a document (limited to three pages) with (a) 

all relevant facts and (b) identified proposed actions to be taken to avoid, neutralize, or mitigate such 

Conflict Situation (e.g. communications barriers, restraint or restriction upon future contracting activities, 

or other precaution).  

I understand that if at any time I learn of a previously unknown potential or actual conflict of interest or 

perceived unfair competitive advantage, I will submit a new Certification to the appropriate PUERTO RICO 

DEPARTMENT OF EDUCATION contact person for that phase of the project, updating my previous statements and 

certifications. 

Signature: ______________________________________ Date:        _________________________ 

Name (type/print): _______________________________ Title:        _________________________ 

Legal Name of Firm: ____________________________________________________________________ 

Address: _____________________________________________________________________________ 

Telephone: (______) ______________________ 

4/16/2019
Irene Nigaglioni
IN2 Architecture

12222 Merit Drive, Suite 1140, Dallas, TX 75251
972     427-1222

X















ATKINS CARIBE LLP

CERTIFICADO DE REGISTRO DE COMERCIANTE

Código NAICS:

54133

Actividad Comercial:

Servicios de Ingeniería

Comerciante

GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE HACIENDA

14-mar-2018

Certifico que este comerciante está inscrito en el Registro de Comerciantes del Departamento de Hacienda.

Secretario Auxiliar de Rentas Internas

AGENTE RETENEDOR

Este Certificado no es transferible y el mismo deberá exhibirse en todo momento en un lugar visible al público en la localidad indicada.

0438825-0039

Nombre Localidad:

30-jun-2019

Nombre Legal:
ATKINS CARIBE, LLP

L1368572416

Fecha de Emisión: Fecha de Expiración:

Tipo de Certificado:

EDIFICIO SANTA MARINA II SUITE C - CALLE C 
#300
REXCO INDUSTRIAL PARK
GUAYNABO PR 00969

EDIFICIO SANTA MARINA II
CALLE C #300
STE C
GUAYNABO PR 00969

Modelo SC 2918 
23 ene 17Rev.

 







Estado Libre Asociado de Puerto Rico
Commonwealth of Puerto Rico

DEPARTAMENTO DE ESTADO
Department of State

Secretaría Auxiliar de Juntas Examinadoras
Office of the Assistant Secretary of State for Examining Boards

La Junta Examinadora de Arquitectos y Arquitectos Paisajistas
The Examining Board of Architects and Landscape Architects

por la presente certifica que
hereby certifies that

Eliot M. Santos Negrón

habiendo cumplido todos los requisitos de Ley, se ha inscrito en el Registro de esta Junta como
having met all the requirements of law, has been registered as:

Arquitecto Licenciado
Licensed Architect

En testimonio de lo cual, se expide esta licencia para el ejercicio de dicha profesión, bajo el sello de la Junta Examinadora.
In testimony whereof, this license is issued to practice this profession, under the seal of the Board of Examiners.

En San Juan, Puerto Rico, efectivo 21 de diciembre de 2015
In San Juan, Puerto Rico, effective December 21, 2015.

Número de Licencia: 18127
License Number

Vencimiento: 20 de diciembre de 2020
Expires: December 20, 2020

_________________________________

Arq. Raúl Rivera Ortiz - Presidente

_________________________________

Secretario Auxiliar
Under Secretary

RENOVACIÓN APROBADA: 08 de diciembre, 2015

RENEWAL APPROVED ON: December 08, 2015





Maria  Perez Martinez

Project Management: Professional Techniques
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October 29 2018





Yo, LUIS G. RIVERA MARÍN, Secretario de Estado del Gobierno de
Puerto Rico,

CERTIFICO: Que, de acuerdo con nuestros archivos, "CENTROS SOR
ISOLINA FERRE, INC" con número de registro 2366, es una
corporación doméstica sin fines de lucro organizada el 02 de mayo
de 1957.

Esta certificación no implica que esta corporación haya cumplido con el requisito de radicar
informes anuales conforme a la Ley General de Corporaciones, según enmendada.  Si
usted interesa saber si esta corporación ha rendido informes anuales, deberá solicitar una
Certificación de Cumplimiento (“Good Standing”).

CERTIFICADO DE EXISTENCIA

Gobierno de Puerto Rico

Para validar este certificado acceda a:

Este certificado podrá ser validado un número ilimitado de veces antes de la fecha de expiración 26-mar-2020.

http://estado.pr.gov/

Número de Validación del Certificado: 289905-23560409

EN TESTIMONIO DE LO CUAL, firmo el presente y
hago estampar en él el Gran Sello del Gobierno de
Puerto Rico, en la ciudad de San Juan, Puerto
Rico, hoy, 27 de marzo de 2019.

LUIS G. RIVERA MARÍN
Secretario de Estado



Yo, LUIS G. RIVERA MARÍN, Secretario de Estado del Gobierno de
Puerto Rico,

CERTIFICO: Que, CENTROS SOR ISOLINA FERRE, INC, registro
número 2366, una corporación doméstica sin fines de lucro organizada
bajo las leyes de Puerto Rico el 02 de mayo de 1957, ha cumplido con la
radicación de sus Informes Anuales.

CERTIFICADO DE CUMPLIMIENTO
("GOOD STANDING")

Gobierno de Puerto Rico

Para validar este certificado acceda a:

Este certificado podrá ser validado un número ilimitado de veces antes de la fecha de expiración 26-mar-2020.

http://estado.pr.gov/

Número de Validación del Certificado: 289903-93911811

EN TESTIMONIO DE LO CUAL, firmo el presente y
hago estampar en él el Gran Sello del Gobierno de
Puerto Rico, en la ciudad de San Juan, Puerto
Rico, hoy, 27 de marzo de 2019.

LUIS G. RIVERA MARÍN
Secretario de Estado









Name Last Lic PE Jurisdiction
Haydee Quiñones Berberena 12696 Yes Puerto Rico
Juan A. Gonzalez Moscoso 25844 Yes Puerto Rico

 Nelson A. Mattei Sanchez 8125 Yes Puerto Rico

Validation Site: http://secure.ciapr.org/index.php?node=1041

CERTIFIED RISK MANAGEMENT GROUP - CORE TEAM



To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do hereby

certify that I am the keeper of the records of the Department of 

Business Services. I certify that

In Testimony Whereof, I hereto set

my hand and cause to be affixed the Great Seal of 

the State of  Illinois, this 

day of                            A.D.                  .

SECRETARY OF STATE 

File Number

Authenticate at:
Authentication #:

SEPTEMBER 2018

1824801580 verifiable until 09/05/2019

http://www.cyberdriveillinois.com

6233-663-3

HAGERTY CONSULTING, INC., A DOMESTIC CORPORATION, INCORPORATED UNDER
THE LAWS OF THIS STATE ON JULY 11, 2002, APPEARS TO HAVE COMPLIED WITH ALL
THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF THIS STATE RELATING TO
THE PAYMENT OF FRANCHISE TAXES, AND AS OF THIS DATE, IS IN GOOD STANDING
AS A DOMESTIC CORPORATION IN THE STATE OF ILLINOIS.

5TH



.· 

'Delaware PAGE 1 

Tfie .first State 

I , HARRIET SMITH WINDSOR, SECRETARY OF STATE OF THE STATE OF 

DELAWARE , DO HEREBY CERTIFY THE ATTACHED IS A TRUE AND CORRECT . 
COPY OF THE STATEMENT OF QUALIFICATION OF "HORNE LLP", FILED IN 

THIS OFFICE ON THE TWENTY-FIRST DAY OF DECEMBER , A. D. 2004, AT 

6:33 O'CLOCK P.M. 

3879341 8100 

040929133 

Harriet Smith Windsor, Secretary of State 
AUTHENTICATION: 3569997 

DATE : 12-22-04 



Delaware Page 1 

The First State 

I, JEFFREY W. BULLOCK, SECRETARY OF STATE OF THE STATE OF 

DELAWARE, DO HEREBY CERTIFY "HORNE LLP" IS DULY FORMED UNDER THE 

LAWS OF THE STATE OF DELAWARE AND IS IN GOOD STANDING AND HAS A 

LEGAL EXISTENCE SO FAR AS THE RECORDS OF THIS OFFICE SHOW, AS OF 

THE EIGHTEENTH DAY OF MARCH, A . D . 2019. 

3879341 8300 

SR# 20192051623 
You may verify this certificate online at corp .delaware.gov/authver.shtml 

Authentication: 202461507 

Date: 03-18-19 



Government of Puerto Rico

Certificate of Authorization to do Business of a Foreign Partnership

Article I - Partnership Name

Article IV - Designated Office and Authorized Person

Street Address

Mailing Address

361 San Francisco street 4th Floor, SAN JUAN, PR, 00901

P.O. Box 9022946, SAN JUAN, PR, 00902

Street Address

Mailing Address

361 San Francisco street 4th Floor, SAN JUAN, PR, 00901

P.O. Box 9022946, SAN JUAN, PR, 00902-2946

Name CT Corporation System

Email CT-GlobalServices@wolterskluwer.com

Horne LLP is a Foreign For Profit Limited Liability Partnership organized under the laws of
Delaware duly authorized to do business in Puerto Rico as HORNE  LLP.

Desired term for the entity name is: LLP

Its designated office in the Government of Puerto Rico will be located at:

The name, street and mailing address of the Authorized Person in charge of said office is:

Article V - Nature of Business

The description of the business which it proposes to carry on is the following:

Accounting Services

Article III - Physical Address of Domicile

Street Address 1020 Highland Colony Parkway, Suite 400, RIDGELAND, MS, 39157

The street address of its domicile is:

Article II - Home State Details

Its home state is Delaware.

Its date of organization, creation or establishment in Delaware is 21-Dec-2004, and the term of
existence is Perpetual.

Article VI - Authorized Partners

The name, street and mailing address of each Authorized Partner is as follows:
Certificate of Authorization to do Business of a Foreign Partnership Page 1 of 2



Article VIII - Terms of Existence

The term of existence of this partnership will be:

21-Mar-2020

The date from which the partnership will be effective is:

21-Mar-2019

STATEMENT UNDER PENALTY OF PERJURY

IN WITNESS WHEREOF, I/We  the undersigned, for the purpose of doing business in Puerto Rico
pursuant to the laws of Puerto Rico, hereby swear that the facts herein stated are true. This 21st day of
March, 2019.

Supporting Documents

The name, street and mailing address of each Authorized Partner is as follows:

Article VII - Partnership's Corporate Charter

A certified copy of the partnership’s corporate charter or the application of registration or renewal of a
partnership organized under the Laws of Puerto Rico or other jurisdiction is accompanying this filing.

Street Address

Mailing Address

127 Claiborne Cove, RIDGELAND, MS, 39157

127 Claiborne Cove, RIDGELAND, MS, 39157

Name Eversole, Wendy F.

Email wendy.eversole@hornellp.com

Street Address

Mailing Address

127 Claiborne Cove, RIDGELAND, MS, 39157

127 Claiborne Cove, RIDGELAND, MS, 39157

Name Eversole, Wendy

Email CT-GlobalServices@wolterskluwer.com

Document Date Issued

Application Act 18-Mar-2019

Certificate of Good Standing 18-Mar-2019

Other 21-Mar-2019

Government of Puerto Rico

Transaction Date: 21-Mar-2019
Register No: 424763
Order No: 1553594

Department of State

HORNE  LLP Foreign Limited Liability Partnership

Certificate of Authorization to do Business of a Foreign Partnership Page 2 of 2



Government of Puerto Rico

I, LUIS G. RIVERA MARÍN, Secretary of State of the Government of Puerto Rico;

CERTIFY: That HORNE LLP, register number 424763, is a Foreign For Profit
Limited Liability Partnership organized under the laws of Delaware duly
authorized to do business in Puerto Rico on this 21st of March, 2019 at 04:39 PM
.

CERTIFICATE OF AUTHORIZATION
TO DO BUSINESS IN PUERTO RICO

IN WITNESS WHEREOF, the undersigned by virtue
of the authority vested by law, hereby issues this
certificate and affixes the Great Seal of the
Government of Puerto Rico, in the City of San Juan,
Puerto Rico, today, March 21, 2019.

LUIS G. RIVERA MARÍN
Secretary of State

1553594 - $110.00



I, LUIS G. RIVERA MARÍN, Secretary of State of the Government of
Puerto Rico,

CERTIFY: That, pursuant to Puerto Rico's General Law of Corporations,
MOMA CONSULTING GROUP, LLC, register number 2192, a for profit
domestic Limited Liability Company organized under the laws of Puerto
Rico on March 15, 2010, has complied with the payment of its Annual
Fees.

CERTIFICATE OF GOOD STANDING

Government of Puerto Rico

To validate this certificate go to:

This certificate can be validated an unlimited number of times before its expiration date of 11-Apr-2020.

http://estado.pr.gov/

Certificate Validation Number: 293293-21999715

IN WITNESS WHEREOF, the undersigned by virtue
of the authority vested by law, hereby issues this
certificate and affixes the Great Seal of the
Government of Puerto Rico, in the City of San Juan,
Puerto Rico, today, April 12, 2019.

LUIS G. RIVERA MARÍN
Secretary of State

http://estado.pr.gov/




ROGELIO M. MARZAN

CERTIFICADO DE REGISTRO DE COMERCIANTE

Código NAICS:

54199

Actividad Comercial:

Otros Servicios Profesionales, Científicos y Técnicos

Comerciante

GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE HACIENDA

01-may-2019

Certifico que este comerciante está inscrito en el Registro de Comerciantes del Departamento de Hacienda.

AGENTE RETENEDOR

Este Certificado no es transferible y el mismo deberá exhibirse en todo momento en un lugar visible al público en la localidad indicada.

0445506-0018

Nombre Localidad:

30-abr-2020

Nombre Legal:
MOMA CONSULTING GROUP, LLC

L2086938112

Fecha de Emisión: Fecha de Expiración:

Tipo de Certificado:

URB. RIVER GARDEN
CALLE FLOR DE LIRIO N-3
CANOVANAS PR 00729

URB. RIVER GARDEN 271
CANOVANAS PR 00729

Modelo SC 2918 
23 ene 17Rev.

Secretario Auxiliar Área de Rentas Internas

 



 

 

Plaza Caparra Shopping Center 

1498 Roosevelt Ave. Office 210-B 

Guaynabo, PR 00961 
 

Phone: (787) 783-1436 

Fax: (787) 783-1909 

 

Ing. Aniel Grillasca 

Lic. # 12195 

Expira: 31/08/2019

 

 



 

 

Plaza Caparra Shopping Center 

1498 Roosevelt Ave. Office 210-B 

Guaynabo, PR 00961 
 

Phone: (787) 783-1436 

Fax: (787) 783-1909 

 

Ing. Antonio J. Jiménez 

Lic. # 14558 

Expira: 31/08/2019

 

 







Yo, LUIS G. RIVERA MARÍN, Secretario de Estado del Gobierno de
Puerto Rico,

CERTIFICO: Que, a tenor con la Ley General de Corporaciones de
Puerto Rico, P & S CONSULTANTS, LLC, registro número 3996, una
Compañía de Responsabilidad Limitada doméstica con fines de lucro
organizada bajo las leyes de Puerto Rico el 20 de septiembre de 2002,
ha cumplido con el pago de los Derechos Anuales.

CERTIFICADO DE CUMPLIMIENTO
("GOOD STANDING")

Gobierno de Puerto Rico

Para validar este certificado acceda a:

Este certificado podrá ser validado un número ilimitado de veces antes de la fecha de expiración 12-feb-2020.

http://estado.pr.gov/

Número de Validación del Certificado: 284182-70897910

EN TESTIMONIO DE LO CUAL, firmo el presente y
hago estampar en él el Gran Sello del Gobierno de
Puerto Rico, en la ciudad de San Juan, Puerto
Rico, hoy, 12 de febrero de 2019.

LUIS G. RIVERA MARÍN
Secretario de Estado

http://estado.pr.gov/


 

 

Plaza Caparra Shopping Center 

1498 Roosevelt Ave. Office 210-B 

Guaynabo, PR 00961 
 

Phone: (787) 783-1436 

Fax: (787) 783-1909 

 

Ing. Miguel Menar Figueroa 

Lic. # 13051 

Expira: 31/08/2019

 

 



 
 

 
POSTAL ADDRESS: 

B5 calle Tabonuco Ste 216  
PMB 328 

Guaynabo, PR 00968 
 

PHONE:  
(787) 783-1436 

 
 
 

Ing. Pedro Lorenzo, PE 

Lic. # 14756 

Expira: 31/08/2019



 

 

Plaza Caparra Shopping Center 

1498 Roosevelt Ave. Office 210-B 

Guaynabo, PR 00961 
 

Phone: (787) 783-1436 

Fax: (787) 783-1909 

 

Arq. Samuel Pérez Adorno 

Lic. # 16925 

Expira: 24/03/2023

 

 



Government of Puerto Rico

Certificate of Formation of a Limited Liability Company

Government of Puerto Rico

Transaction Date: 17-Aug-2018
Register No: 414327
Order No: 1497313

Department of State

Article I - Limited Liability Company Name

Article IV - Authorized Persons

Article II - Principal Office and Resident Agent

Street Address

Mailing Address

361 San Francisco Street, SAN JUAN, PR, 00901

361 San Francisco Street, SAN JUAN, PR, 00901

Street Address

Mailing Address

361 San Francisco Street, SAN JUAN, PR, 00901

361 San Francisco Street, SAN JUAN, PR, 00901

Name CT Corporation System

Email ctglobalservicesomc@wolterskluwer.com

The name of the Domestic Limited Liability Company is:  PR DISASTER MANAGEMENT LLC

Its principal office in the Government of Puerto Rico will be located at:

The name, street and mailing address of the Resident Agent in charge of said office is:

Article III - Nature of Business

This is a For Profit entity whose nature of business or purpose is as follows:

Disaster recovery services

The name, street and mailing address of each Authorized Person is as follows:

Article V - Administrators

If the faculties of the Authorized Persons will end upon the filing of the Certificate of Formation of a
Limited Liability Company, the names, physical and mailing address of the persons who will act as
Administrators until the first annual meeting of the members or until their successors replace them are
as follows:

Phone (212) 590-9009

Phone (212) 590-9009

Desired term for the entity name is: LLC

Street Address

Mailing Address

255 Ponce de León Avenue, MCS Plaza, 10th Floor, SAN JUAN, PR, 00917-
1913

255 Ponce de León Avenue, MCS Plaza, 10th Floor, SAN JUAN, PR, 00917-
1913

Name Enríquez-Aranda, Enrique S.

Email enriquez@reichardescalera.com

Page 1 of 2Certificate of Formation of a Limited Liability Company



If the faculties of the Authorized Persons will end upon the filing of the Certificate of Formation of a
Limited Liability Company, the names, physical and mailing address of the persons who will act as
Administrators until the first annual meeting of the members or until their successors replace them are
as follows:

Article VI - Terms of Existence

STATEMENT UNDER PENALTY OF PERJURY

IN WITNESS WHEREOF, I/We Enríquez-Aranda, Enrique S., the undersigned, for the purpose of
forming a limited liability company pursuant to the laws of Puerto Rico, hereby swear that the facts
herein stated are true. This 17th day of August, 2018.

Supporting Documents

The term of existence of this entity will be: Perpetual

The date from which the entity will be effective is: 17-Aug-2018

Street Address

Mailing Address

6767 Perkins Road, Suite 200, BATON ROUGE, LA, 70802

6767 Perkins Road, Suite 200, BATON ROUGE, LA, 70802

Name CSRS, Inc.

Email ctglobalservicesomc@wolterskluwer.com

IndefiniteExpiration Date

Street Address

Mailing Address

6767 Perkins Road, Suite 200, BATON ROUGE, LA, 70808

6767 Perkins Road, Suite 200, BATON ROUGE, LA, 70808

Name Barfield, Tim

Email ctglobalservicesomc@wolterskluwer.com

PresidentTitle

IndefiniteExpiration Date

Document Date Issued

PR DISASTER MANAGEMENT LLC Domestic Limited Liability Company

Page 2 of 2Certificate of Formation of a Limited Liability Company



Government of Puerto Rico

I, LUIS G. RIVERA MARÍN, Secretary of State of the Government of Puerto Rico;

CERTIFY: That PR DISASTER MANAGEMENT LLC, register number 414327, is
a Domestic Limited Liability Company For Profit organized under the laws of
Puerto Rico on this 17th of August, 2018 at 03:36 PM.

CERTIFICATE OF ORGANIZATION

IN WITNESS WHEREOF, the undersigned by virtue
of the authority vested by law, hereby issues this
certificate and affixes the Great Seal of the
Government of Puerto Rico, in the City of San Juan,
Puerto Rico, today, August 17, 2018.

LUIS G. RIVERA MARÍN
Secretary of State

1497313 - $250.00





        DEPARTMENT OF THE TREASURY                                                              
        INTERNAL REVENUE SERVICE                                                                
        CINCINNATI  OH   45999-0023                                                             

                                                             Date of this notice:  08-21-2018   

                                                             Employer Identification Number:    
                                                             66-0905500                         

                                                             Form:  SS-4                        

                                                             Number of this notice:  CP 575 A   
             PR DISASTER MANAGEMENT LLC                                                         
             TIM BARFIELD MBR                                                                   
             361 SAN FRANCISCO STREET                        For assistance you may call us at: 
             SAN JUAN, PR  00901                             1-800-829-4933                     
                                                                                                
                                                                                                
                                                             IF YOU WRITE, ATTACH THE           
                                                             STUB AT THE END OF THIS NOTICE.    

                     WE ASSIGNED YOU AN EMPLOYER IDENTIFICATION NUMBER                          

           Thank you for applying for an Employer Identification Number (EIN).  We assigned you 
      EIN 66-0905500.  This EIN will identify you, your business accounts, tax returns, and     
      documents, even if you have no employees.  Please keep this notice in your permanent      
      records.                                                                                  

           When filing tax documents, payments, and related correspondence, it is very important
      that you use your EIN and complete name and address exactly as shown above.  Any variation
      may cause a delay in processing, result in incorrect information in your account, or even 
      cause you to be assigned more than one EIN.  If the information is not correct as shown   
      above, please make the correction using the attached tear off stub and return it to us.   

           Based on the information received from you or your representative, you must file     
      the following form(s) by the date(s) shown.                                               

                           Form 941PR                      10/31/2018                           
                           Form 940PR                      01/31/2019                           
                           Form 1065                       03/15/2019                           

           If you have questions about the form(s) or the due date(s) shown, you can call us at 
      the phone number or write to us at the address shown at the top of this notice.  If you   
      need help in determining your annual accounting period (tax year), see Publication 538,   
      Accounting Periods and Methods.                                                           

           We assigned you a tax classification based on information obtained from you or your  
      representative.  It is not a legal determination of your tax classification, and is not   
      binding on the IRS.  If you want a legal determination of your tax classification, you may
      request a private letter ruling from the IRS under the guidelines in Revenue Procedure    
      2004-1, 2004-1 I.R.B. 1 (or superseding Revenue Procedure for the year at issue).  Note:  
      Certain tax classification elections can be requested by filing Form 8832, Entity         
      Classification Election.  See Form 8832 and its instructions for additional information.  

           A limited liability company (LLC) may file Form 8832, Entity Classification          
      Election, and elect to be classified as an association taxable as a corporation.  If      
      the LLC is eligible to be treated as a corporation that meets certain tests and it        
      will be electing S corporation status, it must timely file Form 2553, Election by a       
      Small Business Corporation.  The LLC will be treated as a corporation as of the           
      effective date of the S corporation election and does not need to file Form 8832.         
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           If you are required to deposit for employment taxes (Forms 941, 943, 940, 944, 945,  
      CT-1, or 1042), excise taxes (Form 720), or income taxes (Form 1120), you will receive a  
      Welcome Package shortly, which includes instructions for making your deposits             
      electronically through the Electronic Federal Tax Payment System (EFTPS).  A Personal     
      Identification Number (PIN) for EFTPS will also be sent to you under separate cover.      
      Please activate the PIN once you receive it, even if you have requested the services of a 
      tax professional or representative.  For more information about EFTPS, refer to           
      Publication 966, Electronic Choices to Pay All Your Federal Taxes.  If you need to        
      make a deposit immediately, you will need to make arrangements with your Financial        
      Institution to complete a wire transfer.                                                  

           The IRS is committed to helping all taxpayers comply with their tax filing           
      obligations.  If you need help completing your returns or meeting your tax obligations,   
      Authorized e-file Providers, such as Reporting Agents (payroll service providers) are     
      available to assist you.  Visit the IRS Web site at www.irs.gov for a list of companies   
      that offer IRS e-file for business products and services.  The list provides addresses,   
      telephone numbers, and links to their Web sites.                                          

           To obtain tax forms and publications, including those referenced in this notice,     
      visit our Web site at www.irs.gov.  If you do not have access to the Internet, call       
      1-800-829-3676 (TTY/TDD 1-800-829-4059) or visit your local IRS office.                   

      IMPORTANT REMINDERS:                                                                      

           *  Keep a copy of this notice in your permanent records.  This notice is issued only 
              one time and the IRS will not be able to generate a duplicate copy for you.  You  
              may give a copy of this document to anyone asking for proof of your EIN.          

           *  Use this EIN and your name exactly as they appear at the top of this notice on all
              your federal tax forms.                                                           

           *  Refer to this EIN on your tax-related correspondence and documents.               

           If you have questions about your EIN, you can call us at the phone number or write to
      us at the address shown at the top of this notice.  If you write, please tear off the stub
      at the bottom of this notice and send it along with your letter.  If you do not need to   
      write us, do not complete and return the stub.                                            

           Your name control associated with this EIN is PRDI.  You will need to provide this 
      information, along with your EIN, if you file your returns electronically.                

           Thank you for your cooperation.                                                      



Government of Puerto Rico

Amendment to Articles of Incorporation

Government of Puerto Rico

Transaction Date: 28-Mar-2019
Register No: 401938
Order No: 1560164

Department of State

401938 - REDLINE GLOBAL, LLC

A resolution was adopted setting forth (a) proposed amendment(s) to the Certificate of Incorporation of
said corporation, declaring said amendment(s) to be advisable.

RESOLVED, that the Certificate of Incorporation of this corporation be amended by changing the following
Article(s)

STATEMENT UNDER PENALTY OF PERJURY

IN WITNESS WHEREOF, I, MURRAY, ANTHONY [Attorney/Paralegal - Attorney] the undersigned, being
authorized to file amendment(s) for the corporation, hereby swear that the facts herein stated in this
certificate are true, this 28th day of March, 2019.

Supporting Documents

Administrators

The name, street and mailing addresses and email address of the officers are:

Name:

Mailing Address:

MACFARLAND, RANCE

382 DORADO BEACH EAST, DORADO, PR, 00646

382 DORADO BEACH EAST, DORADO, PR, 00646

RANCE@ATLYSGLOBAL.COM

CHIEF EXECUTIVE OFFICERTitle(s):

Street Address:

Email:

Name:

Mailing Address:

ROBINSON, FRANK

407 CHANNEL DR. PLEASANT BEACH, POINT PLEASANT BEACH, NJ, 08742

407 CHANNEL DR. PLEASANT BEACH, POINT PLEASANT BEACH, NJ, 08742

FRANK@ATLYSGROUP.COM

CHAIRMAN OF THE BOARDTitle(s):

Street Address:

Email:

Name:

Mailing Address:

SANCHEZ, JORGE

Fernando Ribas Dominicci Airport, Hangares 4 Sur, Southwest End,, SAN
JUAN, PR, 00907

Fernando Ribas Dominicci Airport, Hangares 4 Sur, Southwest End,, SAN
JUAN, PR, 00907

JSANCHEZ@REDLINEGLLC.COM

CHIEF FINANCIAL OFFICERTitle(s):

Street Address:

Email:

Document Date Issued

Administrator Resolution 28-Mar-2019

Amendment to Articles of Incorporation Page 1 of 2



IN WITNESS WHEREOF, I, MURRAY, ANTHONY [Attorney/Paralegal - Attorney] the undersigned, being
authorized to file amendment(s) for the corporation, hereby swear that the facts herein stated in this
certificate are true, this 28th day of March, 2019.

Amendment to Articles of Incorporation Page 2 of 2





Gobierno de Puerto Rico
Government of Puerto Rico

DEPARTAMENTO DE ESTADO
Department of State

Secretaría Auxiliar de Juntas Examinadoras
Office of the Assistant Secretary of State for Examining Boards

La Junta Examinadora de Ingenieros y Agrimensores
The Examining Board of Engineers and Land Surveyors

por la presente certifica que
hereby certifies that

Julio C. Del Moral Morales

habiendo cumplido todos los requisitos de Ley, se ha inscrito en el Registro de esta Junta como
having met all the requirements of law, has been registered as:

Ingeniero Licenciado
Licensed Engineer

En testimonio de lo cual, se expide esta licencia para el ejercicio de dicha profesión, bajo el sello de la Junta Examinadora.
In testimony whereof, this license is issued to practice this profession, under the seal of the Board of Examiners.

En San Juan, Puerto Rico, efectivo 17 de marzo de 2017
In San Juan, Puerto Rico, effective March 17, 2017.

Número de Licencia: 15760
License Number

Vencimiento: 16 de marzo de 2022
Expires: March 16, 2022

_________________________________

Presidente

_________________________________

Directora
Director

RENOVACIÓN APROBADA: 15 de marzo, 2017

RENEWAL APPROVED ON: March 15, 2017









 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Texas Historically Underutilized Business (HUB) Certificate 

 

Certificate/VID Number: 1822817182500 
File/Vendor Number: 506710 
Approval Date: 09-JAN-2019 
Scheduled Expiration Date: 31-JAN-2020 

In accordance with the Memorandum of Agreement between the  
Dallas/Fort Worth Minority Supplier Development Council (D/FWMSDC) 

and the Texas Comptroller of Public Accounts (CPA), the CPA hereby certifies that 

IN2 ARCHITECTURE, INC. 
has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be 
recognized as a HUB. This certificate, printed 23-JAN-2019, supersedes any registration and certificate previously issued by the HUB 
Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational 
control, addresses, phone and fax numbers or authorized signatures) provided in the submission of the business’ application for 
registration/certification into the D/FWMSDC’s program, you must immediately (within 30 days of such changes) notify the 
D/FWMSDC’s program in writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. 
HUB certification may be suspended or revoked upon findings of ineligibility. If your firm ceases to remain certified in the D/FWMSDC’s 
program, you must apply and become certified through the State of Texas HUB program to maintain your HUB certification. 

 

Laura Cagle-Hinojosa, Statewide HUB Program Manager 
 Statewide Support Services Division 

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award 
payment under the Certificate/VID Number identified above.  Agencies, universities and prime contractors are encouraged to verify the company’s HUB 
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting 
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. 

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB) Program for the 
State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses as HUBs and facilitates the 
use of HUBs in state procurement and provides them with information on the state's procurement process. The CPA has established 
Memorandums of Agreement with other organizations that certify minority-, woman- and service disabled veteran-owned businesses that 
meet certification standards as defined by the CPA. The agreements allow for Texas-based minority-, woman- and service disabled 
veteran-owned businesses that are certified with one of our certification partners to become HUB certified through one convenient 
application process. 
 
In accordance with the Memorandum of Agreement the CPA has established with the Dallas/Fort Worth Minority Supplier Development 
Council (D/FWMSDC), we are pleased to inform you that your company is now certified as a HUB. Your company's profile is listed in the 
State of Texas HUB Directory and may be viewed online at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your 
company continues to remain certified with the D/FWMSDC, and they determine that your company continues to meet HUB eligibility 
requirements, the attached HUB certificate is valid for the time period specified. 
 
You must notify the D/FWMSDC in writing of any changes affecting your company’s compliance with the HUB eligibility requirements, 
including changes in ownership, day-to-day management, control and/or principal place of business. Note: Any changes made to your 
company’s information may require the D/FWMSDC and/or the HUB Program to re-evaluate your company’s eligibility. Failure to remain 
certified with the D/FWMSDC, and/or failure to notify them of any changes affecting your company’s compliance with HUB eligibility 
requirements, may result in the revocation of your company's certification. 
 
Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your Business 
pamphlet, HUB Brochure and Vendor Guide) that will provide you with addition information on state procurement resources that can 
increase your company’s chances of doing business with the state. 
 
Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program representative at   
512-463-5872 or toll-free In Texas at 1-888-863-5881. 

Rev.	06/16	



IN2 Architecture, Inc.

WBENC National WBE Certification was processed and validated by
Women's Business Council - Southwest, a WBENC Regional Partner Organization.

Authorized by Debbie Hurst, President
Women's Business Council - Southwest

Certification Granted: June 7, 2018

Expiration Date: June 7, 2019

WBENC National Certification Number: WBE1801041

NAICS: 541310
UNSPSC: 94101605







AS
GNombre del Licitador: PR DISASTER MANAGEMENT, LLC

Seguro Social:

Número de Licitador:

660905500

28864

Dirección Postal: 361 SAN FRANCISCO STREET , SAN JUAN PR, 00901

Teléfono: 2125909009 / 2257690549

Fax:

 Persona Autorizada a Firmar Oferta  Título que Ostenta
 Thomas A. Bar eld             Administrator

Email: steve.laplace@csrinc.com

Número de Cer cado
201900679

Fecha de Expedición Fecha de Vencimiento
16-Abril-2019 31-Octubre-2019

La vigencia de la elegibilidad está sujeta a que en 16-Octubre-2019 el licitador evidencie su cumplimiento con el inciso E 
del Ar culo 24 Plan de Reorganización Núm. 3 del 21 de noviembre de 2011 presentando la Declaración Jurada requerida 
por ley. Será responsabilidad de cada Agencia Ejecu va, Corporación Pública o Municipio validar la elegibilidad del 
licitador antes de adjudicar cualquier procedimiento de adquisición, órdenes de compra u otorgar contratos.

ADVERTENCIA: Cualquier alteración anula este cer cado y podría ser sancionado criminalmente  conforme
a   las   disposiciones  aplicables  del  Código  Penal  de  Puerto Rico.   Para   validar  la  información  en   este cer cado,
favor de acceder al portal  h ps://serviciosenlinea.gobierno.pr/validacionelectronica/  y usar el número de cer cado
como código de validación.

Estado Libre Asociado de Puerto Rico
Administración de Servicios Generales

Registro Único de Licitadores

CERTIFICADO DE ELEGIBILIDAD

https://serviciosenlinea.gobierno.pr/validacionelectronica/
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