



GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE EDUCACIÓN
Oficina de Infraestructura y Reconstrucción

9 de noviembre de 2022

VÍA CORREO ELECTRÓNICO

**Notificación de Cancelación
Compra Excepcional Número CI-2022-05-04-4254.
Escuelas Don Luis Muñoz Marín + Isidro A. Sánchez**

Estimados Proponentes:

El 16 de mayo de 2022, la Oficina de Infraestructura y Reconstrucción (en adelante "OIR") en conjunto con la Oficina para el Mejoramiento de Escuelas Públicas (OMEP), publicó la compra excepcional número CI-2022-05-04-4254 para realizar Reparaciones Generales en las escuelas Don Luis Muñoz Marín + Isidro A. Sánchez. (en adelante, el "Proyecto").

La fecha para someter las propuestas fue el 7 de julio de 2022, en o antes de las 11:59 pm.

La oficina de OMEP ha confirmado que no se recibieron propuestas dentro del período permitido. De acuerdo al Reglamento 9230 del Administración de Servicios Generales, sección 7.3.7, se cancela la compra excepcional número CI-2022-05-04-4254.

Agradecemos su participación en este proceso.

Cordialmente,

Ing. Enrique Questell Pereira
Director de Oficina de Infraestructura y Reconstrucción
Departamento de Educación de Puerto Rico



GOBIERNO DE PUERTO RICO
DEPARTAMENTO DE EDUCACIÓN
Oficina de Infraestructura y Reconstrucción

November 9, 2022

VIA ELECTRONIC MAIL

Notification of Cancellation

Exceptional Purchase Number CI-2022-05-04-4254

Schools: Don Luis Muñoz Marín + Superior Isidro A. Sánchez

Dear Bidder:

On May 16, 2022, the Office of Infrastructure and Reconstruction (hereinafter "OIR") in conjunction with the Office for the Improvement of Public Schools (OMEP), published the exceptional purchase number CI-2022-05-04-4254 to carry out General Repairs in the Don Luis Muñoz Marín + Superior Isidro A. Sánchez schools (hereinafter, the "Project").

The date to submit the proposals was July 7, 2022, on or before 11:59 pm.

The office of OMEP has confirmed that no proposals were received within the allotted time period. In accordance with Regulation 9230 of the General Services Administration, section 7.3.7, the exceptional purchase number CI-2022-05-04-4254 is canceled.

We appreciate your participation in this process.

Cordially,

Enrique Questell Pereira, P.E.

Director of the Office of Infrastructure and Reconstruction
Puerto Rico Department of Education