



GOBIERNO DE PUERTO RICO  
DEPARTAMENTO DE EDUCACIÓN  
Oficina de Infraestructura y Reconstrucción

9 de noviembre de 2022

**VÍA CORREO ELECTRÓNICO**

**Notificación de Cancelación**  
**Compra Excepcional Número CI-2023-07-06-4322**  
**Escuelas: Intermedia Tallaboa Alta + Elvira Vicente**

Estimados Proponentes:

El 10 de agosto de 2022, la Oficina de Infraestructura y Reconstrucción (en adelante "OIR") en conjunto con la Oficina para el Mejoramiento de Escuelas Públicas (OMEP), publicó la compra excepcional número CI-2023-07-06-4322 para realizar Reparaciones Generales en las escuelas Intermedia Tallaboa Alta + Elvira Vicente (en adelante, el "Proyecto").

La fecha para someter las propuestas fue el 6 de octubre de 2022, en o antes de las 11:59 pm.

La oficina de OMEP ha confirmado que no se recibieron propuestas dentro del período permitido. De acuerdo al Reglamento 9230 del Administración de Servicios Generales, sección 7.3.7, se cancela la compra excepcional número CI-2023-07-06-4322.

Agradecemos su participación en este proceso.

Cordialmente,

Ing. Enrique Questell Pereira  
Director de Oficina de Infraestructura y Reconstrucción  
Departamento de Educación de Puerto Rico



GOBIERNO DE PUERTO RICO  
DEPARTAMENTO DE EDUCACIÓN  
Oficina de Infraestructura y Reconstrucción

November 9, 2022

**VIA ELECTRONIC MAIL**

**Notification of Cancellation**  
**Exceptional Purchase Number CI-2023-07-06-4322**  
**Schools: Intermedia Tallaboa Alta + Elvira Vicente**

Dear Bidder:

On August 10, 2022, the Office of Infrastructure and Reconstruction (hereinafter "OIR") in conjunction with the Office for the Improvement of Public Schools (OMEP), published the exceptional purchase number CI-2023-07-06-4322 to carry out General Repairs in the Intermedia Tallaboa Alta + Elvira Vicente school (hereinafter, the "Project").

The date to submit the proposals was October 6, 2022, on or before 11:59 pm.

The office of OMEP has confirmed that no proposals were received within the allotted time period. In accordance with Regulation 9230 of the General Services Administration, section 7.3.7, the exceptional purchase number CI-2023-07-06-4322 is canceled.

We appreciate your participation in this process.

Cordially,

Enrique Questell Pereira, P.E.  
Director of the Office of Infrastructure and Reconstruction  
Puerto Rico Department of Education